
REPLACEMENT VESSEL FOR M/V KINNAKEET

GULF ISLAND SHIPYARDS LLC

HOUMA,  LA

BOLLINGER SHIPYARDS LLC DBA
BOLLINGER SHIPYARDS

LOCKPORT

CONRAD SHIPYARD LLC

BIRMINGHAM,  AL MORGAN CITY,  LA

NOV 01, 2018 09:06 AM DARE 2:00 PM 1 /  2 001

47892 OCT 16 2018 C204243

TIP NO 0.000 MI

FED AID NO STATE FUNDED

FERRY VESSEL

ROADWAY ITEMS

0001 0005000000-N SP  Lump Sum 11883016.52 12621610.97  14470379.00GENERIC FERRY ITEM (LS)
CONSTRUCT 183'-7" X 46' X 11' PASSENGER/VEHICLE
FERRY "H"

 

    TOTAL 11883016.52 TOTAL 12621610.97 TOTAL  14470379.00CONTRACT TOTAL

 

    SUB-TOTAL 11883016.52 SUB-TOTAL 12621610.97 SUB-TOTAL  14470379.00ROADWAY ITEMS



REPLACEMENT VESSEL FOR M/V KINNAKEET

EASTERN SHIPBUILDING GROUP,
INC.

PANAMA CITY,  FL   

NOV 01, 2018 09:06 AM DARE 2:00 PM 2 /  2 001

47892 OCT 16 2018 C204243

TIP NO 0.000 MI

FED AID NO STATE FUNDED

FERRY VESSEL

ROADWAY ITEMS

0001 0005000000-N SP  Lump Sum 15971658.13   GENERIC FERRY ITEM (LS)
CONSTRUCT 183'-7" X 46' X 11' PASSENGER/VEHICLE
FERRY "H"

 

    TOTAL 15971658.13   CONTRACT TOTAL

 

    SUB-TOTAL 15971658.13   ROADWAY ITEMS

BIDDERS IN ORDER                                                                                                                                    CONTRACT TOTAL

     1  11883016.52   GULF ISLAND SHIPYARDS LLC

     2  12621610.97   BOLLINGER SHIPYARDS LLC DBA BOLLINGER SHIPYARDS
LOCKPORT

     3  14470379.00   CONRAD SHIPYARD LLC

  **  4  15971658.13   EASTERN SHIPBUILDING GROUP, INC.

       ** BOND EXECUTED IMPROPERLY

       ** INCORRECT TITLE NOT MARKED THROUGH

       
** DENOTES IRREGULAR BID



1 SECTION OF US-13/US-17, 4 SECTIONS OF NC-32, 1 SECTION OF US-64 ALT, 1 SECTION OF US-64, AND 1 SECTION OF NC-45/NC-99.

BARNHILL CONTRACTING
COMPANY

ROCKY MOUNT,  NC

ROSE BROTHERS PAVING CO INC

AHOSKIE,  NC  

NOV 01, 2018 09:06 AM BERTIE, CHOWAN, MARTIN, WASHINGTON 2:00 PM 1 /  2 002

2019CPT.01.02.10081.1,  2019CPT.01.02.10211.1,  2019CPT.01.02.10581.1,  2019CPT.01.02.10941.1 OCT 16 2018 C204224

TIP NO 36.630 MI

FED AID NO STATE FUNDED

MILLING, RESURFACING, SIGNALS, AND SHOULDER RECONSTRUCTION.

ROADWAY ITEMS

0001 0000100000-N 800 Lump Sum 430450.00 468000.00  MOBILIZATION

0002 0106000000-E 230  2,300 CY  17.00 39100.00 35.00 80500.00  BORROW EXCAVATION

0003 1220000000-E 545  250 TON 42.00 10500.00 80.00 20000.00  INCIDENTAL STONE BASE

0004 1245000000-E SP  18.68 SMI 2500.00 46700.00 2500.00 46700.00  SHOULDER RECONSTRUCTION

0005 1297000000-E 607  652,900 SY  1.20 783480.00 1.52 992408.00  MILL ASP PVMT *****" DTH
(1-1/2")

0006 1330000000-E 607  47,625 SY  4.00 190500.00 7.10 338137.50  INCIDENTAL MILLING

0007 1491000000-E 610  5,600 TON 42.00 235200.00 44.00 246400.00  ASP CONC BASE CRS B25.0C

0008 1523000000-E 610  66,160 TON 41.15 2722484.00 41.50 2745640.00  ASP CONC SURF CRS S9.5C

0009 1524000000-E SP   1,775 TON 48.00 85200.00 65.00 115375.00  ASP CONC SURF CRS S9.5C LEVEL

0010 1575000000-E 620  4,330 TON 600.00 2598000.00 605.00 2619650.00  ASP FOR PLANT MIX

0011 1577000000-E 620  206 TON 730.00 150380.00 760.00 156560.00  POLYM MOD ASP BNDR FOR PLT MIX

0012 1662000000-E 650  4,085 TON 75.60 308826.00 60.00 245100.00  OG ASP FRICT FC-1 MOD

0013 1840000000-E 665  80,700 LF  0.09 7263.00 0.20 16140.00  MILLED RUMBLE STRIPS

0014 4413000000-E SP   7,370 SF  7.00 51590.00 10.00 73700.00  WORK ZONE ADV/GEN WARN SIGN

0015 4457000000-N SP  Lump Sum 11500.00 292500.00  TEMP TRAFFIC CONTROL (SP)

0016 4685000000-E 1205  319,712 LF  0.46 147067.52 0.46 147067.52  THERMO PVT MKG LINES 4"90

0017 4686000000-E 1205  198,756 LF  0.55 109315.80 0.55 109315.80  THERMO PVT MKG LINES 4"120

0018 4688000000-E 1205  146,152 LF  0.74 108152.48 0.74 108152.48  THERMO PVT MKG LINES,6"90 MILS

0019 4690000000-E 1205  20,760 LF  0.95 19722.00 0.95 19722.00  THERMO PVT MKG LINES 6"120 MILS

0020 4697000000-E 1205  37 LF  3.00 111.00 3.00 111.00  THERMO PVT MKG LINE 8"120 MILS

0021 4700000000-E 1205  1,400 LF  3.00 4200.00 3.00 4200.00  12"WIDE THERMO 90 MILS

0022 4705000000-E 1205  100 LF  4.25 425.00 4.25 425.00  THERMO LINES 16" 120MILS

0023 4710000000-E 1205  300 LF  6.40 1920.00 6.40 1920.00  24"WIDE THERMO 120 MILS

0024 4721000000-E 1205  34 EA  60.00 2040.00 60.00 2040.00  THERMO PVT MKG CHARACTER 120

0025 4725000000-E 1205  106 EA  120.00 12720.00 120.00 12720.00  THERMO PVT SYMBOL 90MILS

0026 4810000000-E 1205  510,243 LF  0.12 61229.16 0.12 61229.16  PAINT PVMT MARKINGS 4"

0027 4815000000-E 1205  164,420 LF  0.20 32884.00 0.20 32884.00  PAINT PVMT MARKINGS 6"

0028 4825000000-E 1205  1,400 LF  0.85 1190.00 0.85 1190.00  PAINT PVMT MARKINGS 12"

0029 4830000000-E 1205  100 LF  1.50 150.00 1.50 150.00  PAINT PVT MKGS LINES 16"

0030 4835000000-E 1205  300 LF  3.00 900.00 3.00 900.00  PAINT PVT MKG LINES 24"

0031 4840000000-N 1205  34 EA  35.00 1190.00 35.00 1190.00  PAINT PVT MKG CHARACTER

0032 4845000000-N 1205  106 EA  40.00 4240.00 40.00 4240.00  PAINT PVT MKG SYMBOL

0033 4847040000-E 1205  4,175 LF  4.00 16700.00 4.00 16700.00  POLYUREA LINES (6", 30 MILS)

0034 4850000000-E 1205  4,175 LF  1.25 5218.75 1.25 5218.75  LINE REMOVAL 4" WIDE

0035 4900000000-N 1251  14 EA  15.00 210.00 15.00 210.00  PERM RAISED PVMT MARKERS

0036 4905000000-N 1253  2,963 EA  27.45 81334.35 27.45 81334.35  SNOWPLB PVMT MRKER

0037 6000000000-E 1605  3,500 LF  2.95 10325.00 2.95 10325.00  TEMPORARY SILT FENCE

0038 6071012000-E SP   1,350 LF  9.69 13081.50 9.69 13081.50  COIR FIBER WATTLE

0039 6084000000-E 1660 11.82 ACR 1675.00 19798.50 1675.00 19798.50  SEEDING AND MULCHING



1 SECTION OF US-13/US-17, 4 SECTIONS OF NC-32, 1 SECTION OF US-64 ALT, 1 SECTION OF US-64, AND 1 SECTION OF NC-45/NC-99.

BARNHILL CONTRACTING
COMPANY

ROCKY MOUNT,  NC

ROSE BROTHERS PAVING CO INC

AHOSKIE,  NC  

NOV 01, 2018 09:06 AM BERTIE, CHOWAN, MARTIN, WASHINGTON 2:00 PM 2 /  2 002

2019CPT.01.02.10081.1,  2019CPT.01.02.10211.1,  2019CPT.01.02.10581.1,  2019CPT.01.02.10941.1 OCT 16 2018 C204224

TIP NO 36.630 MI

FED AID NO STATE FUNDED

MILLING, RESURFACING, SIGNALS, AND SHOULDER RECONSTRUCTION.

0040 6117000000-N SP   23 EA  25.00 575.00 25.00 575.00  RESPONSE FOR EROS CONTROL

0041 7444000000-E 1725  750 LF  10.00 7500.00 8.75 6562.50  INDUCTIVE LOOP SAWCUT

0042 7456000000-E 1726  200 LF  1.00 200.00 2.50 500.00  LEAD-IN CABLE(********)
(14-2)

0043 3345000000-E 864  11,000 LF  17.00 187000.00 21.50 236500.00  REMOVE & RESET GUARDRAIL

0044 4465000000-N 1160  4 EA  10000.00 40000.00 2500.00 10000.00  TEMPORARY CRASH CUSHIONS

 

    TOTAL 8560573.06 TOTAL 9365073.06  CONTRACT TOTAL

 

    SUB-TOTAL 8560573.06 SUB-TOTAL 9365073.06  ROADWAY ITEMS

BIDDERS IN ORDER                                                                                                                                    CONTRACT TOTAL

     1  8560573.06   BARNHILL CONTRACTING COMPANY

     2  9365073.06   ROSE BROTHERS PAVING CO INC



17 SECTIONS OF SECONDARY ROADS.

SLURRY PAVERS INC

RICHMOND,  VA   

NOV 01, 2018 09:06 AM GRANVILLE, WAKE 2:00 PM 1 /  1 004

2020CPT.05.05.20392.1,  2020CPT.05.05.20922.1 OCT 16 2018 C204261

TIP NO 27.304 MI

FED AID NO STATE FUNDED

MICROSURFACING.

ROADWAY ITEMS

0001 0000100000-N 800 Lump Sum 25500.00   MOBILIZATION

0002 1704000000-E SP   1,749 TON 207.00 362043.00   PATCHING EXIST PAVEMENT

0003 1891000000-E SP   324,317 SY  2.59 839981.03   GENERIC PAVING ITEM (SY)
LATEX MODIFIED MICROSURFACING,TYPE III

0004 4413000000-E SP   3,004 SF  7.70 23130.80   WORK ZONE ADV/GEN WARN SIGN

0005 4457000000-N SP  Lump Sum 69354.65   TEMP TRAFFIC CONTROL (SP)

0006 4685000000-E 1205  284,704 LF  0.52 148046.08   THERMO PVT MKG LINES 4"90

0007 4686000000-E 1205  268,045 LF  0.63 168868.35   THERMO PVT MKG LINES 4"120

0008 4700000000-E 1205  115 LF  5.40 621.00   12"WIDE THERMO 90 MILS

0009 4710000000-E 1205  473 LF  10.50 4966.50   24"WIDE THERMO 120 MILS

0010 4721000000-E 1205  66 EA  163.00 10758.00   THERMO PVT MKG CHARACTER 120

0011 4725000000-E 1205  4 EA  220.00 880.00   THERMO PVT SYMBOL 90MILS

0012 4810000000-E 1205  550,236 LF  0.09 49521.24   PAINT PVMT MARKINGS 4"

0013 4835000000-E 1205  913 LF  3.20 2921.60   PAINT PVT MKG LINES 24"

0014 4840000000-N 1205  66 EA  38.00 2508.00   PAINT PVT MKG CHARACTER

0015 4845000000-N 1205  4 EA  38.00 152.00   PAINT PVT MKG SYMBOL

0016 4850000000-E 1205  571,904 LF  0.155 88645.12   LINE REMOVAL 4" WIDE

0017 4870000000-E 1205  473 LF  5.40 2554.20   LINE REMOVAL 24" WIDE

0018 4875000000-N 1205  40 EA  38.00 1520.00   REMOVAL OF SYMBL & CHARAC

 

    TOTAL 1801971.57   CONTRACT TOTAL

 

    SUB-TOTAL 1801971.57   ROADWAY ITEMS

BIDDERS IN ORDER                                                                                                                                    CONTRACT TOTAL

     1  1801971.57   SLURRY PAVERS INC



11 SECTIONS OF SECONDARY ROADS.

WHITEHURST PAVING CO INC

RICHMOND,  VA   

NOV 01, 2018 09:06 AM PERSON 2:00 PM 1 /  1 005

2020CPT.05.06.20732.1 OCT 16 2018 C204257

TIP NO 12.960 MI

FED AID NO STATE FUNDED

ASPHALT SURFACE TREATMENT.

ROADWAY ITEMS

0001 0000100000-N 800 Lump Sum 20000.00   MOBILIZATION

0002 1704000000-E SP   1,620 TON 207.00 335340.00   PATCHING EXIST PAVEMENT

0003 1803500000-E 660  151,008 SY  0.86 129866.88   AST, DOUBLE SEAL

0004 1838000000-E 660  83,054 GAL 2.31 191854.74   EMULSION FOR AST

0005 4413000000-E SP   1,502 SF  8.00 12016.00   WORK ZONE ADV/GEN WARN SIGN

0006 4457000000-N SP  Lump Sum 7600.00   TEMP TRAFFIC CONTROL (SP)

0007 4890000000-E SP   233,495 LF  0.38 88728.10   GENERIC PAVEMENT MARKING ITEM (LF)
HOT SPRAY THERMOPLASTIC PAVEM- ENT MARKING
LINES, 4", 40 MIL

 

    TOTAL 785405.72   CONTRACT TOTAL

 

    SUB-TOTAL 785405.72   ROADWAY ITEMS

BIDDERS IN ORDER                                                                                                                                    CONTRACT TOTAL

     1  785405.72   WHITEHURST PAVING CO INC



41 SECTIONS OF SECONDARY ROADS.

WHITEHURST PAVING CO INC

RICHMOND,  VA

CAROLINA ROAD SOLUTIONS LLC

CENTER VALLEY,  PA  

NOV 01, 2018 09:06 AM FRANKLIN, VANCE, WARREN 2:00 PM 1 /  1 006

2020CPT.05.07.20352.1,  2020CPT.05.07.20912.1,  2020CPT.05.07.20932.1 OCT 16 2018 C204258

TIP NO 45.800 MI

FED AID NO STATE FUNDED

ASPHALT SURFACE TREATMENT.

ROADWAY ITEMS

0001 0000100000-N 800 Lump Sum 47000.00 75000.00  MOBILIZATION

0002 1704000000-E SP   3,995 TON 202.00 806990.00 232.00 926840.00  PATCHING EXIST PAVEMENT

0003 1803500000-E 660  529,330 SY  0.95 502863.50 1.02 539916.60  AST, DOUBLE SEAL

0004 1820000000-E SP   322,389 SY  0.25 80597.25 0.37 119283.93  AST, FOG SEAL

0005 1838000000-E 660  329,818 GAL 2.30 758581.40 2.20 725599.60  EMULSION FOR AST

0006 4413000000-E SP   4,720 SF  8.00 37760.00 9.00 42480.00  WORK ZONE ADV/GEN WARN SIGN

0007 4457000000-N SP  Lump Sum 23600.00 75000.00  TEMP TRAFFIC CONTROL (SP)

0008 4890000000-E SP   838,035 LF  0.34 284931.90 0.34 284931.90  GENERIC PAVEMENT MARKING ITEM (LF)
HOT SPRAY THERMOPLASTIC PAVEM- ENT MARKING
LINES, 4", 40 MIL

 

    TOTAL 2542324.05 TOTAL 2789052.03  CONTRACT TOTAL

 

    SUB-TOTAL 2542324.05 SUB-TOTAL 2789052.03  ROADWAY ITEMS

BIDDERS IN ORDER                                                                                                                                    CONTRACT TOTAL

     1  2542324.05   WHITEHURST PAVING CO INC

     2  2789052.03   CAROLINA ROAD SOLUTIONS LLC



1 SECTION OF US-70, 1 SECTION OF NC-98, AND 3 SECTIONS OF SECONDARY ROADS.

CAROLINA SUNROCK LLC

RALEIGH,  NC

THE LANE CONSTRUCTION
CORPORATION

FSC II LLC DBA FRED SMITH
COMPANY

CHESHIRE,  CT RALEIGH,  NC

NOV 01, 2018 09:06 AM DURHAM, WAKE 2:00 PM 1 /  4 007

2020CPT.05.09.10321.1,  2020CPT.05.09.10921.1,  2020CPT.05.09.20321.1 OCT 16 2018 C204256

TIP NO 15.890 MI

FED AID NO STATE FUNDED

MILLING, RESURFACING, AND SHOULDER GRADING.

ROADWAY ITEMS

0001 0000100000-N 800 Lump Sum 94466.11 180000.00  210000.00MOBILIZATION

0002 0106000000-E 230  610 CY  19.23 11730.30 35.00 21350.00 40.00  24400.00BORROW EXCAVATION

0003 0264000000-E SP  29.76 SMI 2015.52 59981.88 3400.00 101184.00 1900.00  56544.00GENERIC GRADING ITEM (SMI)
SHOULDER GRADING

0004 1220000000-E 545  747 TON 55.13 41182.11 55.00 41085.00 50.00  37350.00INCIDENTAL STONE BASE

0005 1260000000-E SP   1,637 TON 14.05 22999.85 25.00 40925.00 34.00  55658.00AGGREGATE SHOULDER BORROW

0006 1297000000-E 607  175,842 SY  1.51 265521.42 2.50 439605.00 1.52  267279.84MILL ASP PVMT *****" DTH
(1½")

0007 1308000000-E 607  1,242 SY  8.51 10569.42 7.50 9315.00 7.30  9066.60MILLN ASPHALT PVMT ***** - *****
(0" TO 1½")

0008 1330000000-E 607  4,772 SY  4.35 20758.20 7.75 36983.00 7.50  35790.00INCIDENTAL MILLING

0009 1503000000-E 610  1,987 TON 34.90 69346.30 35.00 69545.00 34.00  67558.00ASP CONC INTR CRS I19.0C

0010 1519000000-E 610  17,620 TON 35.66 628329.20 38.00 669560.00 42.00  740040.00ASP CONC SURF CRS S9.5B

0011 1523000000-E 610  13,679 TON 34.95 478081.05 36.00 492444.00 42.00  574518.00ASP CONC SURF CRS S9.5C

0012 1575000000-E 620  2,096 TON 600.00 1257600.00 540.00 1131840.00 550.00  1152800.00ASP FOR PLANT MIX

0013 1704000000-E SP   2,725 TON 133.08 362643.00 100.00 272500.00 106.00  288850.00PATCHING EXIST PAVEMENT

0014 2830000000-N 858  2 EA  1250.00 2500.00 1300.00 2600.00 1250.00  2500.00ADJ MANHOLES

0015 4413000000-E SP   1,704 SF  5.75 9798.00 9.00 15336.00 6.17  10513.68WORK ZONE ADV/GEN WARN SIGN

0016 4457000000-N SP  Lump Sum 19428.21 150000.00  251000.00TEMP TRAFFIC CONTROL (SP)

0017 4510000000-N 1190  160 HR  45.00 7200.00 40.00 6400.00 45.00  7200.00LAW ENFORCEMENT

0018 4685000000-E 1205  184,514 LF  0.58 107018.12 0.60 110708.40 0.58  107018.12THERMO PVT MKG LINES 4"90

0019 4686000000-E 1205  153,072 LF  0.59 90312.48 0.65 99496.80 0.59  90312.48THERMO PVT MKG LINES 4"120

0020 4695000000-E 1205  1,374 LF  2.50 3435.00 2.60 3572.40 2.50  3435.00THERMO PVT MKG LINES 8"90 MILS

0021 4705000000-E 1205  100 LF  10.00 1000.00 10.50 1050.00 10.00  1000.00THERMO LINES 16" 120MILS

0022 4710000000-E 1205  943 LF  10.00 9430.00 10.50 9901.50 10.00  9430.0024"WIDE THERMO 120 MILS

0023 4721000000-E 1205  62 EA  125.00 7750.00 130.00 8060.00 125.00  7750.00THERMO PVT MKG CHARACTER 120

0024 4725000000-E 1205  202 EA  125.00 25250.00 130.00 26260.00 125.00  25250.00THERMO PVT SYMBOL 90MILS

0025 4810000000-E 1205  141,576 LF  0.18 25483.68 0.20 28315.20 0.18  25483.68PAINT PVMT MARKINGS 4"

0026 4830000000-E 1205  100 LF  2.00 200.00 2.10 210.00 2.00  200.00PAINT PVT MKGS LINES 16"

0027 4835000000-E 1205  1,093 LF  3.00 3279.00 3.15 3442.95 3.00  3279.00PAINT PVT MKG LINES 24"

0028 4840000000-N 1205  54 EA  25.00 1350.00 30.00 1620.00 25.00  1350.00PAINT PVT MKG CHARACTER

0029 4845000000-N 1205  194 EA  25.00 4850.00 30.00 5820.00 25.00  4850.00PAINT PVT MKG SYMBOL

0030 4905000000-N 1253  1,650 EA  27.00 44550.00 30.00 49500.00 27.00  44550.00SNOWPLB PVMT MRKER

0031 5255000000-N 1413 Lump Sum 22188.69 20000.00  50000.00PORTABLE LIGHTING

0032 6000000000-E 1605  887 LF  4.00 3548.00 3.00 2661.00 2.00  1774.00TEMPORARY SILT FENCE

0033 6071010000-E SP   2,715 LF  8.00 21720.00 7.50 20362.50 6.00  16290.00WATTLE

0034 6084000000-E 1660 8.87 ACR 2150.00 19070.50 3100.00 27497.00 3000.00  26610.00SEEDING AND MULCHING

0035 7444000000-E 1725  4,730 LF  6.25 29562.50 6.50 30745.00 6.25  29562.50INDUCTIVE LOOP SAWCUT

 

    TOTAL 3782133.02 TOTAL 4129894.75 TOTAL  4239212.90CONTRACT TOTAL



1 SECTION OF US-70, 1 SECTION OF NC-98, AND 3 SECTIONS OF SECONDARY ROADS.

   

NOV 01, 2018 09:06 AM DURHAM, WAKE 2:00 PM 2 /  4 007

2020CPT.05.09.10321.1,  2020CPT.05.09.10921.1,  2020CPT.05.09.20321.1 OCT 16 2018 C204256

TIP NO 15.890 MI

FED AID NO STATE FUNDED

MILLING, RESURFACING, AND SHOULDER GRADING.

 

    SUB-TOTAL 3782133.02 SUB-TOTAL 4129894.75 SUB-TOTAL  4239212.90ROADWAY ITEMS



1 SECTION OF US-70, 1 SECTION OF NC-98, AND 3 SECTIONS OF SECONDARY ROADS.

BARNHILL CONTRACTING
COMPANY

ROCKY MOUNT,  NC   

NOV 01, 2018 09:06 AM DURHAM, WAKE 2:00 PM 3 /  4 007

2020CPT.05.09.10321.1,  2020CPT.05.09.10921.1,  2020CPT.05.09.20321.1 OCT 16 2018 C204256

TIP NO 15.890 MI

FED AID NO STATE FUNDED

MILLING, RESURFACING, AND SHOULDER GRADING.

ROADWAY ITEMS

0001 0000100000-N 800 Lump Sum 136000.00   MOBILIZATION

0002 0106000000-E 230  610 CY  14.69 8960.90   BORROW EXCAVATION

0003 0264000000-E SP  29.76 SMI 5000.00 148800.00   GENERIC GRADING ITEM (SMI)
SHOULDER GRADING

0004 1220000000-E 545  747 TON 45.00 33615.00   INCIDENTAL STONE BASE

0005 1260000000-E SP   1,637 TON 35.00 57295.00   AGGREGATE SHOULDER BORROW

0006 1297000000-E 607  175,842 SY  2.25 395644.50   MILL ASP PVMT *****" DTH
(1½")

0007 1308000000-E 607  1,242 SY  10.00 12420.00   MILLN ASPHALT PVMT ***** - *****
(0" TO 1½")

0008 1330000000-E 607  4,772 SY  10.00 47720.00   INCIDENTAL MILLING

0009 1503000000-E 610  1,987 TON 48.07 95515.09   ASP CONC INTR CRS I19.0C

0010 1519000000-E 610  17,620 TON 51.15 901263.00   ASP CONC SURF CRS S9.5B

0011 1523000000-E 610  13,679 TON 47.05 643596.95   ASP CONC SURF CRS S9.5C

0012 1575000000-E 620  2,096 TON 420.00 880320.00   ASP FOR PLANT MIX

0013 1704000000-E SP   2,725 TON 124.00 337900.00   PATCHING EXIST PAVEMENT

0014 2830000000-N 858  2 EA  1250.00 2500.00   ADJ MANHOLES

0015 4413000000-E SP   1,704 SF  5.75 9798.00   WORK ZONE ADV/GEN WARN SIGN

0016 4457000000-N SP  Lump Sum 67000.00   TEMP TRAFFIC CONTROL (SP)

0017 4510000000-N 1190  160 HR  40.00 6400.00   LAW ENFORCEMENT

0018 4685000000-E 1205  184,514 LF  0.58 107018.12   THERMO PVT MKG LINES 4"90

0019 4686000000-E 1205  153,072 LF  0.59 90312.48   THERMO PVT MKG LINES 4"120

0020 4695000000-E 1205  1,374 LF  2.50 3435.00   THERMO PVT MKG LINES 8"90 MILS

0021 4705000000-E 1205  100 LF  10.00 1000.00   THERMO LINES 16" 120MILS

0022 4710000000-E 1205  943 LF  10.00 9430.00   24"WIDE THERMO 120 MILS

0023 4721000000-E 1205  62 EA  125.00 7750.00   THERMO PVT MKG CHARACTER 120

0024 4725000000-E 1205  202 EA  125.00 25250.00   THERMO PVT SYMBOL 90MILS

0025 4810000000-E 1205  141,576 LF  0.18 25483.68   PAINT PVMT MARKINGS 4"

0026 4830000000-E 1205  100 LF  2.00 200.00   PAINT PVT MKGS LINES 16"

0027 4835000000-E 1205  1,093 LF  3.00 3279.00   PAINT PVT MKG LINES 24"

0028 4840000000-N 1205  54 EA  25.00 1350.00   PAINT PVT MKG CHARACTER

0029 4845000000-N 1205  194 EA  25.00 4850.00   PAINT PVT MKG SYMBOL

0030 4905000000-N 1253  1,650 EA  27.00 44550.00   SNOWPLB PVMT MRKER

0031 5255000000-N 1413 Lump Sum 87000.00   PORTABLE LIGHTING

0032 6000000000-E 1605  887 LF  2.25 1995.75   TEMPORARY SILT FENCE

0033 6071010000-E SP   2,715 LF  8.00 21720.00   WATTLE

0034 6084000000-E 1660 8.87 ACR 1850.00 16409.50   SEEDING AND MULCHING

0035 7444000000-E 1725  4,730 LF  6.25 29562.50   INDUCTIVE LOOP SAWCUT

 

    TOTAL 4265344.47   CONTRACT TOTAL



1 SECTION OF US-70, 1 SECTION OF NC-98, AND 3 SECTIONS OF SECONDARY ROADS.

   

NOV 01, 2018 09:06 AM DURHAM, WAKE 2:00 PM 4 /  4 007

2020CPT.05.09.10321.1,  2020CPT.05.09.10921.1,  2020CPT.05.09.20321.1 OCT 16 2018 C204256

TIP NO 15.890 MI

FED AID NO STATE FUNDED

MILLING, RESURFACING, AND SHOULDER GRADING.

 

    SUB-TOTAL 4265344.47   ROADWAY ITEMS

BIDDERS IN ORDER                                                                                                                                    CONTRACT TOTAL

     1  3782133.02   CAROLINA SUNROCK LLC

     2  4129894.75   THE LANE CONSTRUCTION CORPORATION

     3  4239212.90   FSC II LLC DBA FRED SMITH COMPANY

     4  4265344.47   BARNHILL CONTRACTING COMPANY



I-74 FROM NC-710 TO NC-41.

JOHNSON BROTHERS UTILITY &
PAVING CO INC

LILLINGTON,  NC

BARNHILL CONTRACTING
COMPANY

HIGHLAND PAVING CO LLC

ROCKY MOUNT,  NC FAYETTEVILLE,  NC

NOV 01, 2018 09:06 AM ROBESON 2:00 PM 1 /  4 008

45881.3.1 OCT 16 2018 C204253

TIP NO 15.100 MII-5938B

FED AID NO NHPIM-0074(202)

PAVEMENT REHABILITATION.

ROADWAY ITEMS

0001 0000100000-N 800 Lump Sum 222080.00 280000.00  1210000.00MOBILIZATION

0002 0000400000-N 801 Lump Sum 8000.00 16000.00  38000.00CONSTRUCTION SURVEYING

0003 0106000000-E 230  100 CY  50.00 5000.00 67.00 6700.00 38.00  3800.00BORROW EXCAVATION

0004 1245000000-E SP  83.05 SMI 1600.00 132880.00 900.00 74745.00 1450.00  120422.50SHOULDER RECONSTRUCTION

0005 1260000000-E SP   13,711 TON 20.00 274220.00 19.43 266404.73 33.00  452463.00AGGREGATE SHOULDER BORROW

0006 1297000000-E 607  708,693 SY  1.40 992170.20 1.28 907127.04 1.00  708693.00MILL ASP PVMT *****" DTH
(1/2")

0007 1297000000-E 607  34,200 SY  3.57 122094.00 2.88 98496.00 2.00  68400.00MILL ASP PVMT *****" DTH
(2")

0008 1308000000-E 607  20,000 SY  4.67 93400.00 4.00 80000.00 2.00  40000.00MILLN ASPHALT PVMT ***** - *****
(0" TO 2")

0009 1330000000-E 607  18,900 SY  20.75 392175.00 8.40 158760.00 8.00  151200.00INCIDENTAL MILLING

0010 1503000000-E 610  1,991 TON 74.75 148827.25 44.00 87604.00 60.00  119460.00ASP CONC INTR CRS I19.0C

0011 1523000000-E 610  44,267 TON 37.55 1662225.85 42.00 1859214.00 43.00  1903481.00ASP CONC SURF CRS S9.5C

0012 1524200000-E 610  65,847 TON 39.76 2618076.72 45.35 2986161.45 42.00  2765574.00ASP CONC SURF CRS S9.5D

0013 1575000000-E 620  2,752 TON 600.00 1651200.00 590.00 1623680.00 590.00  1623680.00ASP FOR PLANT MIX

0014 1577000000-E 620  3,753 TON 710.00 2664630.00 705.00 2645865.00 713.00  2675889.00POLYM MOD ASP BNDR FOR PLT MIX

0015 1704000000-E SP   100 TON 250.00 25000.00 269.00 26900.00 270.00  27000.00PATCHING EXIST PAVEMENT

0016 1840000000-E 665  350,800 LF  0.16 56128.00 0.08 28064.00 0.12  42096.00MILLED RUMBLE STRIPS

0017 4400000000-E 1110  630 SF  6.96 4384.80 8.80 5544.00 10.00  6300.00WORK ZONE SIGNS (STAT)

0018 4423000000-N SP   5 EA  5900.00 29500.00 5200.00 26000.00 9000.00  45000.00WZ DIGITAL SPD LMT SIGNS

0019 4424000000-N SP   15 EA  1.00 15.00 0.10 1.50 1.00  15.00WZ PRESENCE LIGHTING

0020 4434000000-N SP   10 EA  1.00 10.00 0.10 1.00 1.00  10.00SEQ FLASH WARN LIGHTS

0021 4510000000-N 1190  1,052 HR  40.00 42080.00 55.00 57860.00 40.00  42080.00LAW ENFORCEMENT

0022 4600000000-N SP   100 EA  2000.00 200000.00 2400.00 240000.00 1825.00  182500.00GENERIC TRAFFIC CONTROL ITEM (EA)
LANE CLOSURE

0023 4600000000-N SP   44 EA  1400.00 61600.00 1400.00 61600.00 670.00  29480.00GENERIC TRAFFIC CONTROL ITEM (EA)
RAMP/LOOP CLOSURE

0024 4688000000-E 1205  448,724 LF  0.64 287183.36 0.64 287183.36 0.64  287183.36THERMO PVT MKG LINES,6"90 MILS

0025 4690000000-E 1205  45,288 LF  0.90 40759.20 0.90 40759.20 0.90  40759.20THERMO PVT MKG LINES 6"120 MILS

0026 4700000000-E 1205  24,411 LF  1.85 45160.35 1.85 45160.35 1.85  45160.3512"WIDE THERMO 90 MILS

0027 4710000000-E 1205  575 LF  6.25 3593.75 6.25 3593.75 6.25  3593.7524"WIDE THERMO 120 MILS

0028 4725000000-E 1205  93 EA  150.00 13950.00 150.00 13950.00 150.00  13950.00THERMO PVT SYMBOL 90MILS

0029 4810000000-E 1205  545,000 LF  0.12 65400.00 0.12 65400.00 0.12  65400.00PAINT PVMT MARKINGS 4"

0030 4820000000-E 1205  25,600 LF  0.45 11520.00 0.45 11520.00 0.45  11520.00PAINT PVMT MARKINGS 8"

0031 4845000000-N 1205  63 EA  50.00 3150.00 50.00 3150.00 50.00  3150.00PAINT PVT MKG SYMBOL

0032 4905000000-N 1253  2,946 EA  25.75 75859.50 25.75 75859.50 25.75  75859.50SNOWPLB PVMT MRKER

0033 6084000000-E 1660  1 ACR 3200.00 3200.00 5000.00 5000.00 3200.00  3200.00SEEDING AND MULCHING

 

    TOTAL 11955472.98 TOTAL 12088303.88 TOTAL  12805319.66CONTRACT TOTAL



I-74 FROM NC-710 TO NC-41.

   

NOV 01, 2018 09:06 AM ROBESON 2:00 PM 2 /  4 008

45881.3.1 OCT 16 2018 C204253

TIP NO 15.100 MII-5938B

FED AID NO NHPIM-0074(202)

PAVEMENT REHABILITATION.

 

    SUB-TOTAL 11955472.98 SUB-TOTAL 12088303.88 SUB-TOTAL  12805319.66ROADWAY ITEMS



I-74 FROM NC-710 TO NC-41.

BOGGS PAVING, INC.

MONROE,  NC   

NOV 01, 2018 09:06 AM ROBESON 2:00 PM 3 /  4 008

45881.3.1 OCT 16 2018 C204253

TIP NO 15.100 MII-5938B

FED AID NO NHPIM-0074(202)

PAVEMENT REHABILITATION.

ROADWAY ITEMS

0001 0000100000-N 800 Lump Sum 581797.27   MOBILIZATION

0002 0000400000-N 801 Lump Sum 69918.51   CONSTRUCTION SURVEYING

0003 0106000000-E 230  100 CY  33.11 3311.00   BORROW EXCAVATION

0004 1245000000-E SP  83.05 SMI 3300.44 274101.54   SHOULDER RECONSTRUCTION

0005 1260000000-E SP   13,711 TON 28.27 387609.97   AGGREGATE SHOULDER BORROW

0006 1297000000-E 607  708,693 SY  1.38 977996.34   MILL ASP PVMT *****" DTH
(1/2")

0007 1297000000-E 607  34,200 SY  2.24 76608.00   MILL ASP PVMT *****" DTH
(2")

0008 1308000000-E 607  20,000 SY  2.53 50600.00   MILLN ASPHALT PVMT ***** - *****
(0" TO 2")

0009 1330000000-E 607  18,900 SY  5.03 95067.00   INCIDENTAL MILLING

0010 1503000000-E 610  1,991 TON 110.89 220781.99   ASP CONC INTR CRS I19.0C

0011 1523000000-E 610  44,267 TON 75.41 3338174.47   ASP CONC SURF CRS S9.5C

0012 1524200000-E 610  65,847 TON 75.01 4939183.47   ASP CONC SURF CRS S9.5D

0013 1575000000-E 620  2,752 TON 603.56 1660997.12   ASP FOR PLANT MIX

0014 1577000000-E 620  3,753 TON 770.88 2893112.64   POLYM MOD ASP BNDR FOR PLT MIX

0015 1704000000-E SP   100 TON 172.42 17242.00   PATCHING EXIST PAVEMENT

0016 1840000000-E 665  350,800 LF  0.10 35080.00   MILLED RUMBLE STRIPS

0017 4400000000-E 1110  630 SF  7.74 4876.20   WORK ZONE SIGNS (STAT)

0018 4423000000-N SP   5 EA  7021.60 35108.00   WZ DIGITAL SPD LMT SIGNS

0019 4424000000-N SP   15 EA  5831.51 87472.65   WZ PRESENCE LIGHTING

0020 4434000000-N SP   10 EA  73.79 737.90   SEQ FLASH WARN LIGHTS

0021 4510000000-N 1190  1,052 HR  77.36 81382.72   LAW ENFORCEMENT

0022 4600000000-N SP   100 EA  2142.18 214218.00   GENERIC TRAFFIC CONTROL ITEM (EA)
LANE CLOSURE

0023 4600000000-N SP   44 EA  1428.12 62837.28   GENERIC TRAFFIC CONTROL ITEM (EA)
RAMP/LOOP CLOSURE

0024 4688000000-E 1205  448,724 LF  1.15 516032.60   THERMO PVT MKG LINES,6"90 MILS

0025 4690000000-E 1205  45,288 LF  1.39 62950.32   THERMO PVT MKG LINES 6"120 MILS

0026 4700000000-E 1205  24,411 LF  2.38 58098.18   12"WIDE THERMO 90 MILS

0027 4710000000-E 1205  575 LF  14.29 8216.75   24"WIDE THERMO 120 MILS

0028 4725000000-E 1205  93 EA  297.53 27670.29   THERMO PVT SYMBOL 90MILS

0029 4810000000-E 1205  545,000 LF  0.17 92650.00   PAINT PVMT MARKINGS 4"

0030 4820000000-E 1205  25,600 LF  0.60 15360.00   PAINT PVMT MARKINGS 8"

0031 4845000000-N 1205  63 EA  29.75 1874.25   PAINT PVT MKG SYMBOL

0032 4905000000-N 1253  2,946 EA  34.51 101666.46   SNOWPLB PVMT MRKER

0033 6084000000-E 1660  1 ACR 3570.31 3570.31   SEEDING AND MULCHING

 

    TOTAL 16996303.23   CONTRACT TOTAL



I-74 FROM NC-710 TO NC-41.

   

NOV 01, 2018 09:06 AM ROBESON 2:00 PM 4 /  4 008

45881.3.1 OCT 16 2018 C204253

TIP NO 15.100 MII-5938B

FED AID NO NHPIM-0074(202)

PAVEMENT REHABILITATION.

 

    SUB-TOTAL 16996303.23   ROADWAY ITEMS

BIDDERS IN ORDER                                                                                                                                    CONTRACT TOTAL

     1  11955472.98   JOHNSON BROTHERS UTILITY & PAVING CO INC

     2  12088303.88   BARNHILL CONTRACTING COMPANY

     3  12805319.66   HIGHLAND PAVING CO LLC

     4  16996303.23   BOGGS PAVING, INC.



I-95 FROM US-301 (MM-22.2) TO NORTH OF THE COUNTY LINE (MM-40).

HIGHLAND PAVING CO LLC

FAYETTEVILLE,  NC

BARNHILL CONTRACTING
COMPANY

BOGGS PAVING, INC.

ROCKY MOUNT,  NC MONROE,  NC

NOV 01, 2018 09:06 AM ROBESON, CUMBERLAND 2:00 PM 1 /  2 009

53055.3.1 OCT 16 2018 C204148

TIP NO 17.800 MII-5850B

FED AID NO NHPIM-0095(049)

PAVEMENT REHABILITATION.

ROADWAY ITEMS

0001 0000100000-N 800 Lump Sum 545500.00 660000.00  599586.37MOBILIZATION

0002 0000400000-N 801 Lump Sum 20000.00 40000.00  116918.80CONSTRUCTION SURVEYING

0003 0106000000-E 230  3,800 CY  26.00 98800.00 58.00 220400.00 35.09  133342.00BORROW EXCAVATION

0004 1245000000-E SP   5 SMI 2250.00 11250.00 3640.00 18200.00 6883.55  34417.75SHOULDER RECONSTRUCTION

0005 1260000000-E SP   500 TON 50.00 25000.00 33.00 16500.00 29.09  14545.00AGGREGATE SHOULDER BORROW

0006 1297000000-E 607  794,894 SY  1.59 1263881.46 2.65 2106469.10 1.86  1478502.84MILL ASP PVMT *****" DTH
(2")

0007 1330000000-E 607  100 SY  38.00 3800.00 37.50 3750.00 5.80  580.00INCIDENTAL MILLING

0008 1503000000-E 610  5,500 TON 56.85 312675.00 65.35 359425.00 97.51  536305.00ASP CONC INTR CRS I19.0C

0009 1523000000-E 610  28,240 TON 42.55 1201612.00 57.00 1609680.00 79.53  2245927.20ASP CONC SURF CRS S9.5C

0010 1524200000-E 610  65,553 TON 46.35 3038381.55 64.50 4228168.50 79.45  5208185.85ASP CONC SURF CRS S9.5D

0011 1575000000-E 620  1,958 TON 590.00 1155220.00 585.00 1145430.00 620.90  1215722.20ASP FOR PLANT MIX

0012 1577000000-E 620  3,737 TON 713.00 2664481.00 726.65 2715491.05 758.68  2835187.16POLYM MOD ASP BNDR FOR PLT MIX

0013 1704000000-E SP   100 TON 280.00 28000.00 245.00 24500.00 197.86  19786.00PATCHING EXIST PAVEMENT

0014 1840000000-E 665  371,712 LF  0.12 44605.44 0.14 52039.68 0.10  37171.20MILLED RUMBLE STRIPS

0015 4400000000-E 1110  510 SF  10.00 5100.00 7.80 3978.00 7.96  4059.60WORK ZONE SIGNS (STAT)

0016 4423000000-N SP   5 EA  9000.00 45000.00 4400.00 22000.00 7223.25  36116.25WZ DIGITAL SPD LMT SIGNS

0017 4424000000-N SP   15 EA  1500.00 22500.00 3400.00 51000.00 5998.97  89984.55WZ PRESENCE LIGHTING

0018 4434000000-N SP   21 EA  100.00 2100.00 125.00 2625.00 1594.01  33474.21SEQ FLASH WARN LIGHTS

0019 4510000000-N 1190  1,078 HR  40.00 43120.00 55.00 59290.00 79.58  85787.24LAW ENFORCEMENT

0020 4600000000-N SP   162 EA  1825.00 295650.00 3070.00 497340.00 2203.71  357001.02GENERIC TRAFFIC CONTROL ITEM (EA)
LANE CLOSURE

0021 4600000000-N SP   24 EA  670.00 16080.00 2910.00 69840.00 1469.13  35259.12GENERIC TRAFFIC CONTROL ITEM (EA)
RAMP/LOOP CLOSURE

0022 4688000000-E 1205  374,355 LF  0.72 269535.60 0.72 269535.60 1.21  452969.55THERMO PVT MKG LINES,6"90 MILS

0023 4690000000-E 1205  45,500 LF  0.95 43225.00 0.95 43225.00 1.46  66430.00THERMO PVT MKG LINES 6"120 MILS

0024 4695000000-E 1205  420 LF  1.80 756.00 1.80 756.00 2.45  1029.00THERMO PVT MKG LINES 8"90 MILS

0025 4700000000-E 1205  11,910 LF  1.90 22629.00 1.90 22629.00 2.45  29179.5012"WIDE THERMO 90 MILS

0026 4710000000-E 1205  100 LF  7.00 700.00 7.00 700.00 14.69  1469.0024"WIDE THERMO 120 MILS

0027 4725000000-E 1205  41 EA  135.00 5535.00 135.00 5535.00 306.07  12548.87THERMO PVT SYMBOL 90MILS

0028 4810000000-E 1205  530,016 LF  0.14 74202.24 0.14 74202.24 0.24  127203.84PAINT PVMT MARKINGS 4"

0029 4815000000-E 1205  620 LF  0.50 310.00 0.50 310.00 0.37  229.40PAINT PVMT MARKINGS 6"

0030 4820000000-E 1205  12,040 LF  0.65 7826.00 0.65 7826.00 1.22  14688.80PAINT PVMT MARKINGS 8"

0031 4845000000-N 1205  82 EA  50.00 4100.00 50.00 4100.00 36.73  3011.86PAINT PVT MKG SYMBOL

0032 4905000000-N 1253  2,940 EA  27.00 79380.00 27.00 79380.00 36.73  107986.20SNOWPLB PVMT MRKER

0033 5255000000-N 1413 Lump Sum 540000.00 100000.00  PORTABLE LIGHTING

0034 6084000000-E 1660  1 ACR 3200.00 3200.00 12000.00 12000.00 3672.84  3672.84SEEDING AND MULCHING

0035 7300000000-E 1715  10 LF  10.00 100.00 12.00 120.00 12.24  122.40UNPAVED TRENCH (***********)
(1 CONDUIT, 2")

0036 7324000000-N 1716  1 EA  275.00 275.00 325.00 325.00 336.67  336.67JUNCTION BOX (STANDARD SIZE)

0037 7444000000-E 1725  350 LF  8.00 2800.00 8.50 2975.00 9.79  3426.50INDUCTIVE LOOP SAWCUT



I-95 FROM US-301 (MM-22.2) TO NORTH OF THE COUNTY LINE (MM-40).

HIGHLAND PAVING CO LLC

FAYETTEVILLE,  NC

BARNHILL CONTRACTING
COMPANY

BOGGS PAVING, INC.

ROCKY MOUNT,  NC MONROE,  NC

NOV 01, 2018 09:06 AM ROBESON, CUMBERLAND 2:00 PM 2 /  2 009

53055.3.1 OCT 16 2018 C204148

TIP NO 17.800 MII-5850B

FED AID NO NHPIM-0095(049)

PAVEMENT REHABILITATION.

0038 7456000000-E 1726  10 LF  1.25 12.50 4.00 40.00 1.53  15.30LEAD-IN CABLE(********)
(14-2)

 

    TOTAL 11897342.79 TOTAL 14529785.17 TOTAL  15942179.09CONTRACT TOTAL

 

    SUB-TOTAL 11897342.79 SUB-TOTAL 14529785.17 SUB-TOTAL  15942179.09ROADWAY ITEMS

BIDDERS IN ORDER                                                                                                                                    CONTRACT TOTAL

     1  11897342.79   HIGHLAND PAVING CO LLC

     2  14529785.17   BARNHILL CONTRACTING COMPANY

     3  15942179.09   BOGGS PAVING, INC.



I-73/US-421 FROM I-85 TO I-40 IN GREENSBORO.

DIAMOND SURFACE INC

ROGERS,  MN

INTERSTATE IMPROVEMENT INC TRIANGLE GRADING & PAVING INC

FARIBAULT,  MN BURLINGTON,  NC

NOV 01, 2018 09:06 AM GUILFORD 2:00 PM 1 /  6 010

53056.3.2 OCT 16 2018 C204174

TIP NO 6.795 MII-5852A

FED AID NO NHPIM-0073(049)

PAVEMENT AND BRIDGE REHABILITATION.

ROADWAY ITEMS

0001 0000100000-N 800 Lump Sum 1400000.00 735000.00  731500.00MOBILIZATION

0002 0036000000-E 225  26 CY  22.00 572.00 63.00 1638.00 96.11  2498.86UNDERCUT EXCAVATION

0003 0196000000-E 270  152 SY  9.36 1422.72 3.85 585.20 19.83  3014.16GEOTEXTILE SOIL STABILIZATION

0004 1022000000-E SP   3,900 LB  6.00 23400.00 6.00 23400.00 5.00  19500.00SEALING PVMT CRACKS

0005 1220000000-E 545  767 TON 45.00 34515.00 40.00 30680.00 108.67  83349.89INCIDENTAL STONE BASE

0006 1297000000-E 607  197,186 SY  4.72 930717.92 3.99 786772.14 3.50  690151.00MILL ASP PVMT *****" DTH
(1-1/2")

0007 1523000000-E 610  15,821 TON 98.90 1564696.90 84.25 1332919.25 74.00  1170754.00ASP CONC SURF CRS S9.5C

0008 1575000000-E 620  949 TON 951.00 902499.00 803.00 762047.00 705.00  669045.00ASP FOR PLANT MIX

0009 1704000000-E SP   25 TON 810.00 20250.00 684.00 17100.00 600.00  15000.00PATCHING EXIST PAVEMENT

0010 1735000000-E 723  204 SY  515.00 105060.00 930.00 189720.00 1539.93  314145.72REP JNT CONC PVT SLABS

0011 1736000000-E 723  71 TON 45.00 3195.00 43.00 3053.00 85.81  6092.51SELECT MATERIAL, CLASS IV

0012 1737000000-E 723  3,512 SF  72.39 254233.68 125.00 439000.00 230.22  808532.64PATCHING CONC PVMT SPALLS

0013 1840000000-E 665  117,126 LF  0.21 24596.46 0.10 11712.60 0.14  16397.64MILLED RUMBLE STRIPS

0014 1881000000-E SP   494,886 LF  1.89 935334.54 1.60 791817.60 3.70  1831078.20GENERIC PAVING ITEM (LF)
JOINT CONSTRUCTION, REPAIR &  SEALING

0015 1891000000-E SP   472,626 SY  6.15 2906649.90 8.75 4135477.50 5.35  2528549.10GENERIC PAVING ITEM (SY)
DIAMOND GRINDING PCC PAVEMENT

0016 1925000000-E 730  6,511 LF  0.81 5273.91 0.55 3581.05 0.53  3450.83MILL RUMBLE STRPS (CONC SHLDR)

0017 2473000000-N SP   7 EA  321.00 2247.00 3900.00 27300.00 7559.21  52914.47GENERIC DRAINAGE ITEM (EA)
REMOVE & REPLACE CONC APRON

0018 4400000000-E 1110  462 SF  10.50 4851.00 8.55 3950.10 6.60  3049.20WORK ZONE SIGNS (STAT)

0019 4423000000-N SP   5 EA  16875.00 84375.00 5068.00 25340.00 12000.00  60000.00WZ DIGITAL SPD LMT SIGNS

0020 4424000000-N SP   15 EA  4657.00 69855.00 3930.00 58950.00 7700.00  115500.00WZ PRESENCE LIGHTING

0021 4434000000-N SP   11 EA  262.00 2882.00 142.25 1564.75 90.00  990.00SEQ FLASH WARN LIGHTS

0022 4520000000-N 1266  20 EA  98.00 1960.00 74.05 1481.00 62.00  1240.00TUBULAR MARKERS (FIXED)

0023 4600000000-N SP   155 EA  3712.00 575360.00 2675.00 414625.00 3000.00  465000.00GENERIC TRAFFIC CONTROL ITEM (EA)
DOUBLE LANE CLOSURE

0024 4600000000-N SP   40 EA  2160.00 86400.00 2392.00 95680.00 1600.00  64000.00GENERIC TRAFFIC CONTROL ITEM (EA)
RAMP/LOOP CLOSURE (TYPE A)

0025 4600000000-N SP   1 EA  6412.00 6412.00 4385.00 4385.00 15000.00  15000.00GENERIC TRAFFIC CONTROL ITEM (EA)
RAMP/LOOP CLOSURE (TYPE B)

0026 4600000000-N SP   1 EA  2362.00 2362.00 3644.00 3644.00 2000.00  2000.00GENERIC TRAFFIC CONTROL ITEM (EA)
RAMP/LOOP CLOSURE (TYPE C)

0027 4600000000-N SP   146 EA  2565.00 374490.00 2392.00 349232.00 900.00  131400.00GENERIC TRAFFIC CONTROL ITEM (EA)
RAMP/LOOP TRAFFIC CONTROL

0028 4600000000-N SP   35 EA  2937.00 102795.00 2505.00 87675.00 2000.00  70000.00GENERIC TRAFFIC CONTROL ITEM (EA)
SINGLE LANE CLOSURE

0029 4600000000-N SP   194 EA  3940.00 764360.00 2962.00 574628.00 3600.00  698400.00GENERIC TRAFFIC CONTROL ITEM (EA)
TRIPLE LANE CLOSURE

0030 4688000000-E 1205  12,457 LF  0.80 9965.60 1.14 14200.98 1.00  12457.00THERMO PVT MKG LINES,6"90 MILS

0031 4690000000-E 1205  4,449 LF  1.00 4449.00 1.42 6317.58 1.25  5561.25THERMO PVT MKG LINES 6"120 MILS

0032 4700000000-E 1205  226 LF  3.00 678.00 2.28 515.28 2.00  452.0012"WIDE THERMO 90 MILS

0033 4710000000-E 1205  167 LF  5.00 835.00 28.45 4751.15 25.00  4175.0024"WIDE THERMO 120 MILS



I-73/US-421 FROM I-85 TO I-40 IN GREENSBORO.

DIAMOND SURFACE INC

ROGERS,  MN

INTERSTATE IMPROVEMENT INC TRIANGLE GRADING & PAVING INC

FARIBAULT,  MN BURLINGTON,  NC

NOV 01, 2018 09:06 AM GUILFORD 2:00 PM 2 /  6 010

53056.3.2 OCT 16 2018 C204174

TIP NO 6.795 MII-5852A

FED AID NO NHPIM-0073(049)

PAVEMENT AND BRIDGE REHABILITATION.

0034 4725000000-E 1205  28 EA  300.00 8400.00 284.54 7967.12 250.00  7000.00THERMO PVT SYMBOL 90MILS

0035 4785000000-E 1205  120 LF  4.00 480.00 34.15 4098.00 30.00  3600.0012" COLD PLSTIC LINES TYPE **
(II)

0036 4805000000-N 1205  42 EA  500.00 21000.00 2276.33 95605.86 2000.00  84000.00COLD APPL PLASTIC SYM TYPE **
(II)

0037 4815000000-E 1205  230,421 LF  0.50 115210.50 0.46 105993.66 0.40  92168.40PAINT PVMT MARKINGS 6"

0038 4825000000-E 1205  14,822 LF  1.00 14822.00 0.91 13488.02 0.80  11857.60PAINT PVMT MARKINGS 12"

0039 4845000000-N 1205  40 EA  200.00 8000.00 113.82 4552.80 100.00  4000.00PAINT PVT MKG SYMBOL

0040 4847030000-E 1205  230,421 LF  1.25 288026.25 1.20 276505.20 1.05  241942.05POLYUREA LINES (6", 20 MILS)

0041 4847070000-E 1205  14,822 LF  2.50 37055.00 2.39 35424.58 2.10  31126.20POLYUREA LINES (12", 20 MILS)

0042 4855000000-E 1205  230,421 LF  0.65 149773.65 0.68 156686.28 0.60  138252.60LINE REMOVAL 6" WIDE

0043 4865000000-E 1205  14,822 LF  1.00 14822.00 1.14 16897.08 1.00  14822.00LINE REMOVAL 12" WIDE

0044 4875000000-N 1205  40 EA  150.00 6000.00 113.82 4552.80 100.00  4000.00REMOVAL OF SYMBL & CHARAC

0045 4890000000-E SP   54,201 LF  0.45 24390.45 1.71 92683.71 1.50  81301.50GENERIC PAVEMENT MARKING ITEM (LF)
EPOXY PAVEMENT MARKING LINES (BLACK) 6"

0046 4890000000-E SP   11,787 LF  2.00 23574.00 1.42 16737.54 1.25  14733.75GENERIC PAVEMENT MARKING ITEM (LF)
HOT SPRAY THERMOPLASTIC       PAVEMENT MARKING
LINES (12", 50MILS)

0047 4890000000-E SP   204,673 LF  0.70 143271.10 0.71 145317.83 0.62  126897.26GENERIC PAVEMENT MARKING ITEM (LF)
HOT SPRAY THERMOPLASTIC       PAVEMENT MARKING
LINES (6", 50MILS)

0048 4905000000-N 1253  3,602 EA  45.00 162090.00 39.84 143503.68 35.00  126070.00SNOWPLB PVMT MRKER

0049 5255000000-N 1413 Lump Sum 50000.00 65000.00  1881832.14PORTABLE LIGHTING

0050 6071010000-E SP   400 LF  16.20 6480.00 4.30 1720.00 35.28  14112.00WATTLE

0051 7324000000-N 1716  1 EA  5000.00 5000.00 483.72 483.72 200.00  200.00JUNCTION BOX (STANDARD SIZE)

0052 7444000000-E 1725  1,550 LF  6.00 9300.00 14.23 22056.50 13.00  20150.00INDUCTIVE LOOP SAWCUT

STRUCTURE ITEMS

0053 8692000000-N SP  Lump Sum 526000.00 528842.95  464645.00FOAM JOINT SEALS

0054 8860000000-N SP  Lump Sum 1500.00 11950.74  10000.00GENERIC STRUCTURE ITEM (LS)
VOLUMETRIC MIXER

0055 8867000000-E SP   135 LF  472.00 63720.00 699.97 94495.95 615.00  83025.00GENERIC STRUCTURE ITEM (LF)
EXPANSION JOINT SEAL REPAIR

0056 8882000000-E SP   170 CF  270.00 45900.00 597.54 101581.80 500.00  85000.00GENERIC STRUCTURE ITEM (CF)
CONCRETE DECK REPAIR

0057 8892000000-E SP   1,861 SF  128.00 238208.00 139.99 260521.39 123.00  228903.00GENERIC STRUCTURE ITEM (SF)
BRIDGE JOINT DEMOLITION

0058 8893000000-E SP   32,035 SY  1.98 63429.30 4.55 145759.25 11.03  353346.05GENERIC STRUCTURE ITEM (SY)
SHOTBLASTING BRIDGE DECK

0059 8893000000-E SP   32,035 SY  5.00 160175.00 7.50 240262.50 8.60  275501.00GENERIC STRUCTURE ITEM (SY)
SILANE DECK TREATMENT

 

    TOTAL 13393320.88 TOTAL 13531432.14 TOTAL  14993684.02CONTRACT TOTAL



I-73/US-421 FROM I-85 TO I-40 IN GREENSBORO.

   

NOV 01, 2018 09:06 AM GUILFORD 2:00 PM 3 /  6 010

53056.3.2 OCT 16 2018 C204174

TIP NO 6.795 MII-5852A

FED AID NO NHPIM-0073(049)

PAVEMENT AND BRIDGE REHABILITATION.

 

    SUB-TOTAL 12294388.58 SUB-TOTAL 12148017.56 SUB-TOTAL  13493263.97ROADWAY ITEMS

    SUB-TOTAL 1098932.30 SUB-TOTAL 1383414.58 SUB-TOTAL  1500420.05STRUCTURE ITEMS



I-73/US-421 FROM I-85 TO I-40 IN GREENSBORO.

DIAMOND CORING COMPANY, INC.

CHICAGO,  IL   

NOV 01, 2018 09:06 AM GUILFORD 2:00 PM 4 /  6 010

53056.3.2 OCT 16 2018 C204174

TIP NO 6.795 MII-5852A

FED AID NO NHPIM-0073(049)

PAVEMENT AND BRIDGE REHABILITATION.

ROADWAY ITEMS

0001 0000100000-N 800 Lump Sum 2232472.22   MOBILIZATION

0002 0036000000-E 225  26 CY  171.02 4446.52   UNDERCUT EXCAVATION

0003 0196000000-E 270  152 SY  17.10 2599.20   GEOTEXTILE SOIL STABILIZATION

0004 1022000000-E SP   3,900 LB  4.28 16692.00   SEALING PVMT CRACKS

0005 1220000000-E 545  767 TON 102.61 78701.87   INCIDENTAL STONE BASE

0006 1297000000-E 607  197,186 SY  4.13 814378.18   MILL ASP PVMT *****" DTH
(1-1/2")

0007 1523000000-E 610  15,821 TON 84.37 1334817.77   ASP CONC SURF CRS S9.5C

0008 1575000000-E 620  949 TON 803.78 762787.22   ASP FOR PLANT MIX

0009 1704000000-E SP   25 TON 684.07 17101.75   PATCHING EXIST PAVEMENT

0010 1735000000-E 723  204 SY  1045.37 213255.48   REP JNT CONC PVT SLABS

0011 1736000000-E 723  71 TON 102.61 7285.31   SELECT MATERIAL, CLASS IV

0012 1737000000-E 723  3,512 SF  135.42 475595.04   PATCHING CONC PVMT SPALLS

0013 1840000000-E 665  117,126 LF  0.15 17568.90   MILLED RUMBLE STRIPS

0014 1881000000-E SP   494,886 LF  2.93 1450015.98   GENERIC PAVING ITEM (LF)
JOINT CONSTRUCTION, REPAIR &  SEALING

0015 1891000000-E SP   472,626 SY  8.50 4017321.00   GENERIC PAVING ITEM (SY)
DIAMOND GRINDING PCC PAVEMENT

0016 1925000000-E 730  6,511 LF  0.92 5990.12   MILL RUMBLE STRPS (CONC SHLDR)

0017 2473000000-N SP   7 EA  17101.73 119712.11   GENERIC DRAINAGE ITEM (EA)
REMOVE & REPLACE CONC APRON

0018 4400000000-E 1110  462 SF  7.98 3686.76   WORK ZONE SIGNS (STAT)

0019 4423000000-N SP   5 EA  18241.85 91209.25   WZ DIGITAL SPD LMT SIGNS

0020 4424000000-N SP   15 EA  16047.22 240708.30   WZ PRESENCE LIGHTING

0021 4434000000-N SP   11 EA  136.81 1504.91   SEQ FLASH WARN LIGHTS

0022 4520000000-N 1266  20 EA  62.71 1254.20   TUBULAR MARKERS (FIXED)

0023 4600000000-N SP   155 EA  3135.32 485974.60   GENERIC TRAFFIC CONTROL ITEM (EA)
DOUBLE LANE CLOSURE

0024 4600000000-N SP   40 EA  1824.19 72967.60   GENERIC TRAFFIC CONTROL ITEM (EA)
RAMP/LOOP CLOSURE (TYPE A)

0025 4600000000-N SP   1 EA  5415.55 5415.55   GENERIC TRAFFIC CONTROL ITEM (EA)
RAMP/LOOP CLOSURE (TYPE B)

0026 4600000000-N SP   1 EA  1995.20 1995.20   GENERIC TRAFFIC CONTROL ITEM (EA)
RAMP/LOOP CLOSURE (TYPE C)

0027 4600000000-N SP   146 EA  2166.22 316268.12   GENERIC TRAFFIC CONTROL ITEM (EA)
RAMP/LOOP TRAFFIC CONTROL

0028 4600000000-N SP   35 EA  2565.26 89784.10   GENERIC TRAFFIC CONTROL ITEM (EA)
SINGLE LANE CLOSURE

0029 4600000000-N SP   194 EA  3420.35 663547.90   GENERIC TRAFFIC CONTROL ITEM (EA)
TRIPLE LANE CLOSURE

0030 4688000000-E 1205  12,457 LF  3.18 39613.26   THERMO PVT MKG LINES,6"90 MILS

0031 4690000000-E 1205  4,449 LF  3.60 16016.40   THERMO PVT MKG LINES 6"120 MILS

0032 4700000000-E 1205  226 LF  20.52 4637.52   12"WIDE THERMO 90 MILS

0033 4710000000-E 1205  167 LF  34.20 5711.40   24"WIDE THERMO 120 MILS



I-73/US-421 FROM I-85 TO I-40 IN GREENSBORO.

DIAMOND CORING COMPANY, INC.

CHICAGO,  IL   

NOV 01, 2018 09:06 AM GUILFORD 2:00 PM 5 /  6 010

53056.3.2 OCT 16 2018 C204174

TIP NO 6.795 MII-5852A

FED AID NO NHPIM-0073(049)

PAVEMENT AND BRIDGE REHABILITATION.

0034 4725000000-E 1205  28 EA  427.54 11971.12   THERMO PVT SYMBOL 90MILS

0035 4785000000-E 1205  120 LF  22.80 2736.00   12" COLD PLSTIC LINES TYPE **
(II)

0036 4805000000-N 1205  42 EA  1710.17 71827.14   COLD APPL PLASTIC SYM TYPE **
(II)

0037 4815000000-E 1205  230,421 LF  0.49 112906.29   PAINT PVMT MARKINGS 6"

0038 4825000000-E 1205  14,822 LF  1.43 21195.46   PAINT PVMT MARKINGS 12"

0039 4845000000-N 1205  40 EA  228.02 9120.80   PAINT PVT MKG SYMBOL

0040 4847030000-E 1205  230,421 LF  1.53 352544.13   POLYUREA LINES (6", 20 MILS)

0041 4847070000-E 1205  14,822 LF  4.96 73517.12   POLYUREA LINES (12", 20 MILS)

0042 4855000000-E 1205  230,421 LF  1.53 352544.13   LINE REMOVAL 6" WIDE

0043 4865000000-E 1205  14,822 LF  4.96 73517.12   LINE REMOVAL 12" WIDE

0044 4875000000-N 1205  40 EA  228.02 9120.80   REMOVAL OF SYMBL & CHARAC

0045 4890000000-E SP   54,201 LF  1.70 92141.70   GENERIC PAVEMENT MARKING ITEM (LF)
EPOXY PAVEMENT MARKING LINES (BLACK) 6"

0046 4890000000-E SP   11,787 LF  1.71 20155.77   GENERIC PAVEMENT MARKING ITEM (LF)
HOT SPRAY THERMOPLASTIC       PAVEMENT MARKING
LINES (12", 50MILS)

0047 4890000000-E SP   204,673 LF  0.54 110523.42   GENERIC PAVEMENT MARKING ITEM (LF)
HOT SPRAY THERMOPLASTIC       PAVEMENT MARKING
LINES (6", 50MILS)

0048 4905000000-N 1253  3,602 EA  64.42 232040.84   SNOWPLB PVMT MRKER

0049 5255000000-N 1413 Lump Sum 205220.81   PORTABLE LIGHTING

0050 6071010000-E SP   400 LF  17.10 6840.00   WATTLE

0051 7324000000-N 1716  1 EA  484.55 484.55   JUNCTION BOX (STANDARD SIZE)

0052 7444000000-E 1725  1,550 LF  14.25 22087.50   INDUCTIVE LOOP SAWCUT

STRUCTURE ITEMS

0053 8692000000-N SP  Lump Sum 529749.02   FOAM JOINT SEALS

0054 8860000000-N SP  Lump Sum 11401.16   GENERIC STRUCTURE ITEM (LS)
VOLUMETRIC MIXER

0055 8867000000-E SP   135 LF  701.17 94657.95   GENERIC STRUCTURE ITEM (LF)
EXPANSION JOINT SEAL REPAIR

0056 8882000000-E SP   170 CF  363.12 61730.40   GENERIC STRUCTURE ITEM (CF)
CONCRETE DECK REPAIR

0057 8892000000-E SP   1,861 SF  140.23 260968.03   GENERIC STRUCTURE ITEM (SF)
BRIDGE JOINT DEMOLITION

0058 8893000000-E SP   32,035 SY  6.92 221682.20   GENERIC STRUCTURE ITEM (SY)
SHOTBLASTING BRIDGE DECK

0059 8893000000-E SP   32,035 SY  19.52 625323.20   GENERIC STRUCTURE ITEM (SY)
SILANE DECK TREATMENT

 

    TOTAL 17197042.40   CONTRACT TOTAL



I-73/US-421 FROM I-85 TO I-40 IN GREENSBORO.

   

NOV 01, 2018 09:06 AM GUILFORD 2:00 PM 6 /  6 010

53056.3.2 OCT 16 2018 C204174

TIP NO 6.795 MII-5852A

FED AID NO NHPIM-0073(049)

PAVEMENT AND BRIDGE REHABILITATION.

 

    SUB-TOTAL 15391530.44   ROADWAY ITEMS

    SUB-TOTAL 1805511.96   STRUCTURE ITEMS

BIDDERS IN ORDER                                                                                                                                    CONTRACT TOTAL

     1  13393320.88   DIAMOND SURFACE INC

     2  13531432.14   INTERSTATE IMPROVEMENT INC

     3  14993684.02   TRIANGLE GRADING & PAVING INC

     4  17197042.40   DIAMOND CORING COMPANY, INC.



US-64 OVER YADKIN RIVER.

AMERICAN CIVIL CONSTRUCTORS
WEST COAST LLC

BENICIA,  CA

SOUTHERN ROAD & BRIDGE LLC MYERS AND SONS CONSTRUCTION,
LP

TARPON SPRINGS,  FL SACRAMENTO,  CA

NOV 01, 2018 09:06 AM DAVIE 2:00 PM 1 /  2 011

15BPR.18 OCT 16 2018 C204215

TIP NO 0.170 MI

FED AID NO STATE FUNDED

BRIDGE PRESERVATION.

ROADWAY ITEMS

0001 0000100000-N 800 Lump Sum 120000.00 75000.00  154000.00MOBILIZATION

0002 4457000000-N SP  Lump Sum 77000.00 50000.00  95000.00TEMP TRAFFIC CONTROL (SP)

0003 4810000000-E 1205  2,930 LF  2.25 6592.50 3.00 8790.00 10.00  29300.00PAINT PVMT MARKINGS 4"

STRUCTURE ITEMS

0004 8161000000-E 420  30,194 SF  1.35 40761.90 0.70 21135.80 3.00  90582.00GROOVING BRIDGE FLOORS

0005 8559000000-E SP   5 SY  750.00 3750.00 2800.00 14000.00 1500.00  7500.00SURFACE PREP, CLASS II

0006 8660000000-E SP   5 CF  1320.00 6600.00 985.00 4925.00 1200.00  6000.00CONCRETE REPAIRS

0007 8664000000-E SP  281.1 CF  880.00 247368.00 650.00 182715.00 875.00  245962.50SHOTCRETE REPAIRS

0008 8678000000-E SP  143.5 LF  125.00 17937.50 167.98 24105.13 125.00  17937.50EPOXY RESIN INJECTION

0009 8692000000-N SP  Lump Sum 34000.00 35189.00  25800.00FOAM JOINT SEALS

0010 8867000000-E SP   72 LF  150.00 10800.00 45.00 3240.00 140.00  10080.00GENERIC STRUCTURE ITEM (LF)
SILICONE JOINT SEALANT

0011 8881000000-E SP  127.8 CY  2600.00 332280.00 4980.00 636444.00 4100.00  523980.00GENERIC STRUCTURE ITEM (CY)
PPC MATERIALS

0012 8882000000-E SP  22.3 CF  1320.00 29436.00 1000.00 22300.00 2000.00  44600.00GENERIC STRUCTURE ITEM (CF)
REPAIRS TO PRESTRESSED CONCRETE GIRDERS

0013 8892000000-E SP   1,080 SF  35.00 37800.00 26.00 28080.00 8.00  8640.00GENERIC STRUCTURE ITEM (SF)
EPOXY COATING

0014 8893000000-E SP   5 SY  300.00 1500.00 2000.00 10000.00 1800.00  9000.00GENERIC STRUCTURE ITEM (SY)
CONCRETE DECK REPAIR FOR PPC OVERLAY

0015 8893000000-E SP   3,680 SY  43.00 158240.00 60.00 220800.00 40.00  147200.00GENERIC STRUCTURE ITEM (SY)
PLACING AND FINISHING PPC OVERLAY

0016 8893000000-E SP   3,680 SY  24.75 91080.00 19.50 71760.00 30.00  110400.00GENERIC STRUCTURE ITEM (SY)
SCARIFYING BRIDGE DECK

0017 8893000000-E SP   3,680 SY  12.75 46920.00 8.00 29440.00 6.00  22080.00GENERIC STRUCTURE ITEM (SY)
SHOTBLASTING BRIDGE DECK

 

    TOTAL 1262065.90 TOTAL 1437923.93 TOTAL  1548062.00CONTRACT TOTAL

 

    SUB-TOTAL 203592.50 SUB-TOTAL 133790.00 SUB-TOTAL  278300.00ROADWAY ITEMS

    SUB-TOTAL 1058473.40 SUB-TOTAL 1304133.93 SUB-TOTAL  1269762.00STRUCTURE ITEMS



US-64 OVER YADKIN RIVER.

PROSHOT CONCRETE INC

FLORENCE,  AL

KIEWIT INFRASTRUCTURE SOUTH
CO.

PEACHTREE CITY,  GA  

NOV 01, 2018 09:06 AM DAVIE 2:00 PM 2 /  2 011

15BPR.18 OCT 16 2018 C204215

TIP NO 0.170 MI

FED AID NO STATE FUNDED

BRIDGE PRESERVATION.

ROADWAY ITEMS

0001 0000100000-N 800 Lump Sum 105000.00 100000.00  MOBILIZATION

0002 4457000000-N SP  Lump Sum 25000.00 350000.00  TEMP TRAFFIC CONTROL (SP)

0003 4810000000-E 1205  2,930 LF  1.30 3809.00 0.35 1025.50  PAINT PVMT MARKINGS 4"

STRUCTURE ITEMS

0004 8161000000-E 420  30,194 SF  0.50 15097.00 0.72 21739.68  GROOVING BRIDGE FLOORS

0005 8559000000-E SP   5 SY  1200.00 6000.00 5500.00 27500.00  SURFACE PREP, CLASS II

0006 8660000000-E SP   5 CF  1200.00 6000.00 7300.00 36500.00  CONCRETE REPAIRS

0007 8664000000-E SP  281.1 CF  875.00 245962.50 1290.00 362619.00  SHOTCRETE REPAIRS

0008 8678000000-E SP  143.5 LF  125.00 17937.50 150.00 21525.00  EPOXY RESIN INJECTION

0009 8692000000-N SP  Lump Sum 42000.00 100000.00  FOAM JOINT SEALS

0010 8867000000-E SP   72 LF  180.00 12960.00 483.00 34776.00  GENERIC STRUCTURE ITEM (LF)
SILICONE JOINT SEALANT

0011 8881000000-E SP  127.8 CY  3120.00 398736.00 3500.00 447300.00  GENERIC STRUCTURE ITEM (CY)
PPC MATERIALS

0012 8882000000-E SP  22.3 CF  2000.00 44600.00 5400.00 120420.00  GENERIC STRUCTURE ITEM (CF)
REPAIRS TO PRESTRESSED CONCRETE GIRDERS

0013 8892000000-E SP   1,080 SF  30.00 32400.00 32.50 35100.00  GENERIC STRUCTURE ITEM (SF)
EPOXY COATING

0014 8893000000-E SP   5 SY  300.00 1500.00 4150.00 20750.00  GENERIC STRUCTURE ITEM (SY)
CONCRETE DECK REPAIR FOR PPC OVERLAY

0015 8893000000-E SP   3,680 SY  52.00 191360.00 56.00 206080.00  GENERIC STRUCTURE ITEM (SY)
PLACING AND FINISHING PPC OVERLAY

0016 8893000000-E SP   3,680 SY  32.50 119600.00 43.00 158240.00  GENERIC STRUCTURE ITEM (SY)
SCARIFYING BRIDGE DECK

0017 8893000000-E SP   3,680 SY  138.00 507840.00 15.00 55200.00  GENERIC STRUCTURE ITEM (SY)
SHOTBLASTING BRIDGE DECK

 

    TOTAL 1775802.00 TOTAL 2098775.18  CONTRACT TOTAL

 

    SUB-TOTAL 133809.00 SUB-TOTAL 451025.50  ROADWAY ITEMS

    SUB-TOTAL 1641993.00 SUB-TOTAL 1647749.68  STRUCTURE ITEMS

BIDDERS IN ORDER                                                                                                                                    CONTRACT TOTAL

     1  1262065.90   AMERICAN CIVIL CONSTRUCTORS WEST COAST LLC

     2  1437923.93   SOUTHERN ROAD & BRIDGE LLC

     3  1548062.00   MYERS AND SONS CONSTRUCTION, LP

     4  1775802.00   PROSHOT CONCRETE INC

     5  2098775.18   KIEWIT INFRASTRUCTURE SOUTH CO.



BRIDGE #229 OVER NORFOLK SOUTHERN RAILROAD ON SR-2264.

WRIGHT BROTHERS
CONSTRUCTION COMPANY INC

CHARLESTON,  TN

BLYTHE CONSTRUCTION INC DANE CONSTRUCTION INC

CHARLOTTE,  NC MOORESVILLE,  NC

NOV 01, 2018 09:06 AM FORSYTH 2:00 PM 1 /  12 012

38518.3.1 OCT 16 2018 C204109

TIP NO 0.209 MIB-4746

FED AID NO STATE FUNDED

GRADING, DRAINAGE, PAVING, AND STRUCTURE.

ROADWAY ITEMS

0001 0000100000-N 800 Lump Sum 265000.00 279228.52  280385.00MOBILIZATION

0002 0000400000-N 801 Lump Sum 47000.00 25000.00  15000.00CONSTRUCTION SURVEYING

0003 0029000000-N SP  Lump Sum 78000.00 45000.00  60000.00TYPE III REINFORCED APPR **********
(18+03.65)

0004 0036000000-E 225  400 CY  14.75 5900.00 71.50 28600.00 18.00  7200.00UNDERCUT EXCAVATION

0005 0043000000-N 226 Lump Sum 300000.00 1472000.00  450000.00GRADING

0006 0050000000-E 226  1 ACR 2000.00 2000.00 5000.00 5000.00 2.00  2.00SUPP CLEARING & GRUBBING

0007 0134000000-E 240  254 CY  13.50 3429.00 6.00 1524.00 12.00  3048.00DRAINAGE DITCH EXCAVATION

0008 0195000000-E 265  250 CY  53.00 13250.00 30.00 7500.00 35.00  8750.00SELECT GRANULAR MATERIAL

0009 0196000000-E 270  500 SY  2.65 1325.00 2.50 1250.00 2.10  1050.00GEOTEXTILE SOIL STABILIZATION

0010 0318000000-E 300  185 TON 40.00 7400.00 31.00 5735.00 40.00  7400.00FND CONDIT MATL MINOR STRS

0011 0320000000-E 300  660 SY  4.00 2640.00 3.50 2310.00 2.10  1386.00FND CONDIT GEOTEXTILE

0012 0335200000-E 305  48 LF  67.00 3216.00 65.00 3120.00 45.00  2160.0015" DRAINAGE PIPE

0013 0335300000-E 305  72 LF  67.00 4824.00 70.00 5040.00 50.00  3600.0018" DRAINAGE PIPE

0014 0366000000-E 310  1,156 LF  68.00 78608.00 60.00 69360.00 52.00  60112.0015" RC PIPE CULV III

0015 0372000000-E 310  96 LF  72.00 6912.00 65.00 6240.00 60.00  5760.0018" RC PIPE CULV III

0016 0995000000-E 340  363 LF  18.50 6715.50 70.00 25410.00 16.00  5808.00PIPE REMOVAL

0017 1099500000-E 505  750 CY  17.00 12750.00 7.00 5250.00 20.00  15000.00SHALLOW UNDERCUT

0018 1099700000-E 505  1,350 TON 29.00 39150.00 26.00 35100.00 36.00  48600.00CLASS IV SUBGRD STABILIZATION

0019 1220000000-E 545  100 TON 35.00 3500.00 55.00 5500.00 38.00  3800.00INCIDENTAL STONE BASE

0020 1330000000-E 607  1,150 SY  9.50 10925.00 8.50 9775.00 8.50  9775.00INCIDENTAL MILLING

0021 1491000000-E 610  2,190 TON 70.00 153300.00 62.85 137641.50 62.85  137641.50ASP CONC BASE CRS B25.0C

0022 1503000000-E 610  450 TON 92.00 41400.00 82.50 37125.00 82.50  37125.00ASP CONC INTR CRS I19.0C

0023 1519000000-E 610  890 TON 80.00 71200.00 71.55 63679.50 71.55  63679.50ASP CONC SURF CRS S9.5B

0024 1575000000-E 620  180 TON 760.00 136800.00 682.00 122760.00 682.00  122760.00ASP FOR PLANT MIX

0025 1693000000-E 654  65 TON 210.00 13650.00 185.69 12069.85 150.00  9750.00ASPH PLT MIX PVMT REPAIR

0026 2000000000-N 806  18 EA  270.00 4860.00 350.00 6300.00 300.00  5400.00RIGHT-OF-WAY MARKERS

0027 2022000000-E 815  23 CY  35.00 805.00 35.00 805.00 12.00  276.00SUBDRAIN EXCAVATION

0028 2026000000-E 815  100 SY  5.25 525.00 5.00 500.00 2.10  210.00GEOTEXTILE FOR SUBSURF DRNS

0029 2036000000-E 815  17 CY  75.00 1275.00 50.00 850.00 28.00  476.00SUBDRAIN COARSE AGGREGATE

0030 2044000000-E 815  100 LF  10.00 1000.00 20.00 2000.00 8.00  800.006" PERF SUBDRN PIPE

0031 2070000000-N 815  1 EA  470.00 470.00 350.00 350.00 300.00  300.00SUBDRN PIPE OUTLET

0032 2077000000-E 815  6 LF  35.00 210.00 20.00 120.00 8.00  48.006" OUTLET PIPE

0033 2275000000-E SP   8 CY  250.00 2000.00 200.00 1600.00 180.00  1440.00FLOWABLE FILL

0034 2286000000-N 840  27 EA  2600.00 70200.00 1200.00 32400.00 1800.00  48600.00MASNRY DRAINAGE STRUCT

0035 2308000000-E 840 13.4 LF  190.00 2546.00 260.00 3484.00 500.00  6700.00MASNRY DRAINAGE STRUCT

0036 2364000000-N 840  1 EA  735.00 735.00 800.00 800.00 720.00  720.00FRAME W/2GRTS 840.16 STD

0037 2374000000-N 840  1 EA  685.00 685.00 850.00 850.00 700.00  700.00FRAME-GRT-HD 840.03 **
(E)

0038 2374000000-N 840  11 EA  700.00 7700.00 850.00 9350.00 700.00  7700.00FRAME-GRT-HD 840.03 **
(F)
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0039 2374000000-N 840  11 EA  700.00 7700.00 850.00 9350.00 700.00  7700.00FRAME-GRT-HD 840.03 **
(G)

0040 2396000000-N 840  3 EA  490.00 1470.00 650.00 1950.00 600.00  1800.00FRAME W/COVER STD 840.54

0041 2549000000-E 846  2,210 LF  27.25 60222.50 19.90 43979.00 18.00  39780.002'-6" CONC CURB & GUTTER

0042 2591000000-E 848  240 SY  53.00 12720.00 40.20 9648.00 34.00  8160.004" CONCRETE SIDEWALK

0043 2605000000-N 848  2 EA  2100.00 4200.00 1604.00 3208.00 1800.00  3600.00CONCRETE CURB RAMPS

0044 2612000000-E 848  120 SY  65.00 7800.00 74.00 8880.00 42.00  5040.006" CONCRETE DRIVEWAY

0045 2647000000-E 852  230 SY  69.00 15870.00 51.00 11730.00 50.00  11500.005" MONO CONC ISLANDS (SURF MTD)

0046 2800000000-N 858  1 EA  1500.00 1500.00 1800.00 1800.00 1200.00  1200.00ADJ CATCH BASINS

0047 2830000000-N 858  4 EA  1450.00 5800.00 500.00 2000.00 1000.00  4000.00ADJ MANHOLES

0048 2845000000-N 858  4 EA  1125.00 4500.00 400.00 1600.00 600.00  2400.00ADJ METER OR VALVE BOXES

0049 3030000000-E 862 337.5 LF  19.25 6496.88 16.50 5568.75 19.00  6412.50STL BEAM GUARDRAIL

0050 3045000000-E 862 137.5 LF  20.50 2818.75 17.60 2420.00 22.00  3025.00SBGR SHOP CURVED

0051 3150000000-N 862  5 EA  41.00 205.00 35.00 175.00 13.00  65.00ADDIT GUARDRAIL POSTS

0052 3210000000-N 862  1 EA  727.00 727.00 625.00 625.00 750.00  750.00GR END TYPE CAT-1

0053 3215000000-N SP   4 EA  2025.00 8100.00 1880.00 7520.00 1850.00  7400.00GR ANCHOR TYPE III

0054 3288000000-N SP   3 EA  2900.00 8700.00 2500.00 7500.00 3100.00  9300.00GR END TYPE TL-2

0055 3649000000-E 876  55 TON 56.00 3080.00 45.00 2475.00 50.00  2750.00RIP RAP, CLASS B

0056 3656000000-E 876  376 SY  4.25 1598.00 3.50 1316.00 2.10  789.60GEOTEXTILE FOR DRAINGE

0057 4025000000-E 901 31.8 SF  33.50 1065.30 11.75 373.65 32.10  1020.78CONTR FURN, TYPE ***SIGN
(E)

0058 4025000000-E 901 8.2 SF  33.50 274.70 14.50 118.90 32.10  263.22CONTR FURN, TYPE ***SIGN
(F)

0059 4072000000-E 903  75 LF  9.00 675.00 5.20 390.00 8.56  642.00SUPPORT, 3-LB STL U-CHAN

0060 4102000000-N 904  5 EA  110.00 550.00 75.00 375.00 107.00  535.00SIGN ERECTION, TYPE E

0061 4108000000-N 904  1 EA  110.00 110.00 100.00 100.00 107.00  107.00SIGN ERECTION, TYPE F

0062 4155000000-N 907  12 EA  11.00 132.00 11.00 132.00 10.70  128.40DISPOSE SIGN SYST U-CHAN

0063 4400000000-E 1110  834 SF  17.00 14178.00 8.00 6672.00 16.05  13385.70WORK ZONE SIGNS (STAT)

0064 4405000000-E 1110  192 SF  32.00 6144.00 60.00 11520.00 10.43  2002.56WORK ZONE SIGNS (PORT)

0065 4410000000-E 1110  132 SF  11.00 1452.00 8.00 1056.00 10.70  1412.40WORK ZONE SIGNS (BARR)

0066 4415000000-N 1115  1 EA  2400.00 2400.00 2000.00 2000.00 4375.00  4375.00FLASHING ARROW BOARD

0067 4420000000-N 1120  3 EA  12500.00 37500.00 10000.00 30000.00 14445.00  43335.00PORTABLE CHANGE MSG SIGN

0068 4430000000-N 1130  80 EA  55.00 4400.00 45.00 3600.00 46.55  3724.00DRUMS

0069 4435000000-N 1135  25 EA  22.00 550.00 16.00 400.00 18.19  454.75CONES

0070 4445000000-E 1145  96 LF  28.00 2688.00 24.00 2304.00 26.75  2568.00BARRICADES (TYPE III)

0071 4455000000-N 1150  60 DAY 300.00 18000.00 230.00 13800.00 175.00  10500.00FLAGGER

0072 4480000000-N 1165  1 EA  25000.00 25000.00 5700.00 5700.00 7000.00  7000.00TMA

0073 4685000000-E 1205  1,318 LF  1.85 2438.30 1.75 2306.50 1.65  2174.70THERMO PVT MKG LINES 4"90

0074 4686000000-E 1205  3,642 LF  2.00 7284.00 2.00 7284.00 1.75  6373.50THERMO PVT MKG LINES 4"120

0075 4710000000-E 1205  287 LF  7.50 2152.50 18.00 5166.00 6.75  1937.2524"WIDE THERMO 120 MILS

0076 4725000000-E 1205  21 EA  185.00 3885.00 250.00 5250.00 165.00  3465.00THERMO PVT SYMBOL 90MILS
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0077 4770000000-E 1205  758 LF  3.00 2274.00 8.00 6064.00 2.75  2084.504" COLD APPL PLSTIC LINES TYPE **
(II)

0078 4805000000-N 1205  4 EA  280.00 1120.00 500.00 2000.00 250.00  1000.00COLD APPL PLASTIC SYM TYPE **
(II)

0079 4810000000-E 1205  925 LF  0.60 555.00 1.00 925.00 0.50  462.50PAINT PVMT MARKINGS 4"

0080 4820000000-E 1205  200 LF  1.25 250.00 2.00 400.00 1.00  200.00PAINT PVMT MARKINGS 8"

0081 4835000000-E 1205  48 LF  4.50 216.00 10.00 480.00 3.75  180.00PAINT PVT MKG LINES 24"

0082 4840000000-N 1205  8 EA  70.00 560.00 100.00 800.00 65.00  520.00PAINT PVT MKG CHARACTER

0083 4845000000-N 1205  18 EA  70.00 1260.00 100.00 1800.00 65.00  1170.00PAINT PVT MKG SYMBOL

0084 4850000000-E 1205  375 LF  1.15 431.25 2.00 750.00 1.00  375.00LINE REMOVAL 4" WIDE

0085 4870000000-E 1205  12 LF  4.50 54.00 10.00 120.00 4.00  48.00LINE REMOVAL 24" WIDE

0086 4875000000-N 1205  31 EA  70.00 2170.00 100.00 3100.00 65.00  2015.00REMOVAL OF SYMBL & CHARAC

0087 5329000000-E 1510  520 LB  68.00 35360.00 1.00 520.00 7.20  3744.00DI H2O PIPE FITTINGS

0088 5571600000-E 1515  1 EA  8400.00 8400.00 5500.00 5500.00 4500.00  4500.006" TAPPING SLEEVE & VALVE

0089 5648000000-N 1515  4 EA  6600.00 26400.00 2000.00 8000.00 1000.00  4000.00RELOCATE WATER METER

0090 5666000000-N 1515  1 EA  5000.00 5000.00 3000.00 3000.00 4500.00  4500.00FIRE HYDRANT

0091 5673000000-E 1515  48 LF  60.00 2880.00 150.00 7200.00 65.00  3120.00FIRE HYDRANT LEG

0092 5691300000-E 1520  593 LF  165.00 97845.00 110.00 65230.00 116.00  68788.008" SANITARY GRAVITY SEWER

0093 5768000000-N 1520  8 EA  3000.00 24000.00 650.00 5200.00 600.00  4800.00SANITARY SEWER CLEAN-OUT

0094 5768500000-E 1520  210 LF  100.00 21000.00 90.00 18900.00 40.00  8400.00SEWER SERVICE LINE

0095 5775000000-E 1525  7 EA  10500.00 73500.00 3500.00 24500.00 2500.00  17500.004' DIA UTILITY MANHOLE

0096 5780000000-E 1525 8.8 LF  530.00 4664.00 400.00 3520.00 300.00  2640.00UTILITY MANHOLE WALL **' DIA
(4')

0097 5801000000-E 1530  686 LF  18.00 12348.00 6.00 4116.00 6.50  4459.00ABANDON 8" UTILITY PIPE

0098 5804000000-E 1530  320 LF  55.00 17600.00 30.00 9600.00 10.00  3200.00ABANDON 12" UTILITY PIPE

0099 5816000000-N 1530  4 EA  1750.00 7000.00 900.00 3600.00 2000.00  8000.00ABANDON UTILITY MANHOLE

0100 6000000000-E 1605  2,750 LF  3.30 9075.00 2.50 6875.00 2.50  6875.00TEMPORARY SILT FENCE

0101 6006000000-E 1610  75 TON 41.00 3075.00 40.00 3000.00 40.00  3000.00EROS CONTRL STONE CL A

0102 6009000000-E 1610  215 TON 47.00 10105.00 45.00 9675.00 45.00  9675.00EROS CONTRL STONE CL B

0103 6012000000-E 1610  365 TON 37.00 13505.00 40.00 14600.00 40.00  14600.00SEDIMENT CONTROL STONE

0104 6015000000-E 1615 3.5 ACR 2225.00 7787.50 1400.00 4900.00 1400.00  4900.00TEMPORARY MULCHING

0105 6018000000-E 1620  200 LB  4.00 800.00 7.00 1400.00 7.00  1400.00SEED FOR TEMP SEEDING

0106 6021000000-E 1620  1 TON 2000.00 2000.00 1200.00 1200.00 1200.00  1200.00FERT FOR TEMP SEEDING

0107 6024000000-E 1622  200 LF  15.00 3000.00 10.69 2138.00 18.00  3600.00TEMPORARY SLOPE DRAINS

0108 6030000000-E 1630  220 CY  17.00 3740.00 19.00 4180.00 15.00  3300.00SILT EXCAVATION

0109 6036000000-E 1631  8,500 SY  2.60 22100.00 1.95 16575.00 1.95  16575.00MATTING FOR EROS CONTROL

0110 6038000000-E SP   182 SY  9.00 1638.00 4.00 728.00 4.00  728.00PERM SOIL REINF MAT

0111 6042000000-E 1632  1,500 LF  6.70 10050.00 4.00 6000.00 4.00  6000.001/4" HARDWARE CLOTH

0112 6071010000-E SP   50 LF  6.70 335.00 10.00 500.00 8.00  400.00WATTLE

0113 6071020000-E SP   25 LB  20.00 500.00 12.00 300.00 10.00  250.00POLYACRYLAMIDE (PAM)

0114 6084000000-E 1660 3.5 ACR 3000.00 10500.00 2300.00 8050.00 2300.00  8050.00SEEDING AND MULCHING
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0115 6087000000-E 1660 1.75 ACR 56.00 98.00 250.00 437.50 250.00  437.50MOWING

0116 6090000000-E 1661  50 LB  5.60 280.00 8.00 400.00 8.00  400.00SEED FOR REPAIR SEEDING

0117 6093000000-E 1661 0.25 TON 1650.00 412.50 1800.00 450.00 1800.00  450.00FERT FOR REPAIR SEEDING

0118 6096000000-E 1662  100 LB  6.70 670.00 5.00 500.00 5.00  500.00SEED FOR SUPP SEEDING

0119 6108000000-E 1665 2.5 TON 1675.00 4187.50 1500.00 3750.00 1500.00  3750.00FERTILIZER TOPDRESSING

0120 6114500000-N 1667  10 MHR 75.00 750.00 45.00 450.00 45.00  450.00SPECIALIZED HAND MOWING

0121 6117000000-N SP   18 EA  140.00 2520.00 400.00 7200.00 50.00  900.00RESPONSE FOR EROS CONTROL

0122 6117500000-N SP   2 EA  1440.00 2880.00 800.00 1600.00 1550.00  3100.00CONC WASHOUT STRUCTURE

0123 7060000000-E 1705  3,300 LF  3.40 11220.00 3.00 9900.00 3.00  9900.00SIGNAL CABLE

0124 7120000000-E 1705  30 EA  795.00 23850.00 700.00 21000.00 700.00  21000.00VEHICLE SIGNAL HD (12", 3 SECT)

0125 7132000000-E 1705  3 EA  1025.00 3075.00 900.00 2700.00 900.00  2700.00VEHICLE SIGNAL HD (12", 4 SECT)

0126 7144000000-E 1705  2 EA  1365.00 2730.00 1200.00 2400.00 1200.00  2400.00VEHICLE SIGNAL HD (12", 5 SECT)

0127 7204000000-N 1705  20 EA  225.00 4500.00 200.00 4000.00 200.00  4000.00LOUVER

0128 7264000000-E 1710  1,125 LF  5.70 6412.50 5.00 5625.00 5.00  5625.00MESSENGER CABLE (3/8")

0129 7279000000-E 1715  3,725 LF  0.70 2607.50 0.60 2235.00 0.60  2235.00TRACER WIRE

0130 7300000000-E 1715  1,050 LF  8.00 8400.00 7.00 7350.00 7.00  7350.00UNPAVED TRENCH (***********)
(1, 2")

0131 7300000000-E 1715  1,425 LF  9.00 12825.00 8.00 11400.00 8.00  11400.00UNPAVED TRENCH (***********)
(2, 2")

0132 7300100000-E 1715  120 LF  3.70 444.00 3.25 390.00 3.25  390.00UNPAVED TRENCH TEMP LEADIN

0133 7301000000-E 1715  200 LF  16.00 3200.00 14.00 2800.00 14.00  2800.00DIRECT DRILL (***********)
(1, 2")

0134 7301000000-E 1715  1,600 LF  19.25 30800.00 17.00 27200.00 17.00  27200.00DIRECT DRILL (***********)
(2, 2")

0135 7324000000-N 1716  20 EA  370.00 7400.00 325.00 6500.00 325.00  6500.00JUNCTION BOX (STANDARD SIZE)

0136 7348000000-N 1716  9 EA  650.00 5850.00 575.00 5175.00 575.00  5175.00JUNCTION BOX (OVER-SIZED, HVY-DUTY)

0137 7360000000-N 1720  4 EA  1140.00 4560.00 1000.00 4000.00 1000.00  4000.00WOOD POLE

0138 7372000000-N 1721  5 EA  255.00 1275.00 225.00 1125.00 225.00  1125.00GUY ASSEMBLY

0139 7408000000-E 1722  2 EA  370.00 740.00 325.00 650.00 325.00  650.001" RISER WITH WEATHERHEAD

0140 7420000000-E 1722  6 EA  510.00 3060.00 450.00 2700.00 450.00  2700.002" RISER WITH WEATHERHEAD

0141 7430000000-N 1722  2 EA  140.00 280.00 125.00 250.00 125.00  250.00HEAT SHRINK TUB KIT

0142 7432000000-E 1722  6 EA  570.00 3420.00 500.00 3000.00 500.00  3000.002" RISER WITH TUBING

0143 7444000000-E 1725  2,725 LF  11.35 30928.75 10.00 27250.00 10.00  27250.00INDUCTIVE LOOP SAWCUT

0144 7456000000-E 1726  4,175 LF  2.00 8350.00 1.75 7306.25 1.75  7306.25LEAD-IN CABLE(********)
(14-2)

0145 7516000000-E 1730  950 LF  2.15 2042.50 1.90 1805.00 1.90  1805.00COMMUNICATIONS CABLE (** FIBER)
(12)

0146 7516000000-E 1730  9,200 LF  2.25 20700.00 2.00 18400.00 2.00  18400.00COMMUNICATIONS CABLE (** FIBER)
(24)

0147 7528000000-E 1730  300 LF  3.40 1020.00 3.00 900.00 3.00  900.00DROP CABLE

0148 7541000000-N 1731  6 EA  1965.00 11790.00 1725.00 10350.00 1725.00  10350.00MOD SPLICE ENCLOSURE

0149 7552000000-N 1731  3 EA  2200.00 6600.00 1925.00 5775.00 1925.00  5775.00INTERCONNECT CENTER
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0150 7566000000-N 1733  7 EA  85.00 595.00 75.00 525.00 75.00  525.00DELINEATOR MARKER

0151 7575160000-E 1734  1,650 LF  2.00 3300.00 1.75 2887.50 1.75  2887.50REM EXT COMM CABLE

0152 7576000000-N SP   3 EA  9350.00 28050.00 8200.00 24600.00 8200.00  24600.00METAL STRAIN SIGNAL POLE

0153 7588000000-N SP   1 EA  31900.00 31900.00 28000.00 28000.00 28000.00  28000.00SGNL MAST ARM WITH METAL POLE

0154 7613000000-N SP   4 EA  795.00 3180.00 700.00 2800.00 700.00  2800.00SOIL TEST

0155 7614100000-E SP   24 CY  880.00 21120.00 775.00 18600.00 775.00  18600.00DRILLED PIER FOUND

0156 7631000000-N SP   1 EA  74.00 74.00 65.00 65.00 65.00  65.00MAST ARM W/ MTL POLE DES

0157 7636000000-N 1745  8 EA  340.00 2720.00 300.00 2400.00 300.00  2400.00SIGN FOR SIGNALS

0158 7684000000-N 1750  2 EA  1125.00 2250.00 1000.00 2000.00 1000.00  2000.00SIGNAL CABINET FOUNDATION

0159 7686000000-N 1752  2 EA  5700.00 11400.00 500.00 1000.00 500.00  1000.00CONDUIT ENTR INTO EXT FOUND

0160 7756000000-N 1751  2 EA  14000.00 28000.00 12250.00 24500.00 12250.00  24500.00CONTLR WITH CBNT, 2070L BASE MTD

0161 7768000000-N 1751  1 EA  13700.00 13700.00 12000.00 12000.00 12000.00  12000.00CONTLR WITH CBNT, 2070L POLE MTD

0162 7780000000-N 1751  11 EA  140.00 1540.00 125.00 1375.00 125.00  1375.00DETECTOR CARD (TYPE 2070L)

0163 7901000000-N 1753  2 EA  425.00 850.00 375.00 750.00 375.00  750.00CABINET BASE EXTENDER

0164 7980000000-N SP   2 EA  2500.00 5000.00 2200.00 4400.00 2200.00  4400.00GENERIC SIGNAL ITEM (EA)
ETHERNET EDGE SWITCH

0165 7980000000-N SP   2 EA  85.00 170.00 75.00 150.00 75.00  150.00GENERIC SIGNAL ITEM (EA)
JUNCTION BOX MARKER

0166 7980000000-N SP   2 EA  10250.00 20500.00 9000.00 18000.00 9000.00  18000.00GENERIC SIGNAL ITEM (EA)
MICROWAVE VEHICLE DETECTION SYSTEM - MULTIPLE
ZONES

0167 7990000000-E SP   100 LF  2.80 280.00 2.50 250.00 2.50  250.00GENERIC SIGNAL ITEM (LF)
BACK PULL FIBER OPTIC CABLE

WALL ITEMS

0168 8801000000-E SP   4,600 SF  93.50 430100.00 76.00 349600.00 75.00  345000.00MSE RETAIN WALL NO **
(1)

0169 8801000000-E SP   4,440 SF  93.50 415140.00 76.00 337440.00 75.00  333000.00MSE RETAIN WALL NO **
(2)

STRUCTURE ITEMS

0170 8035000000-N 402 Lump Sum 310000.00 198000.00  525000.00REMV EXIST STR **********
(18+03.65-L-)

0171 8065000000-N SP  Lump Sum 1100.00 1900.00  890.00ASBESTOS ASSESSMENT

0172 8096000000-E 450  64 LF  305.00 19520.00 275.00 17600.00 500.00  32000.00PILE EXCAVATION IN SOIL

0173 8097000000-E 450  32 LF  375.00 12000.00 410.00 13120.00 500.00  16000.00PILE EXCAVATION NOT IN SOIL

0174 8112730000-N 450  1 EA  4500.00 4500.00 3000.00 3000.00 2650.00  2650.00PDA TESTING

0175 8121000000-N 412 Lump Sum 15000.00 5000.00  22190.00UNCL STR EXCAV STA *****
(18+03.65-L-)

0176 8147000000-E 420  8,558 SF  36.50 312367.00 32.00 273856.00 32.00  273856.00REINF CONCRETE DECK SLAB

0177 8161000000-E 420  7,847 SF  0.75 5885.25 1.00 7847.00 0.70  5492.90GROOVING BRIDGE FLOORS

0178 8182000000-E 420 154.5 CY  765.00 118192.50 850.00 131325.00 1750.00  270375.00CLASS A CONCRETE (BRIDGE)

0179 8210000000-N 422 Lump Sum 60000.00 80000.00  54725.00BRG APPR SLAB ***********
(18+03.65-L-)
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0180 8217000000-E 425  20,659 LB  1.10 22724.90 1.00 20659.00 1.35  27889.65REINF STEEL (BRIDGE)

0181 8280000000-E 440 Lump Sum 761500.00 600000.00  1290000.00STRUCTURAL STEEL

0182 8328200000-E 450  8 EA  300.00 2400.00 1000.00 8000.00 400.00  3200.00PILE DRV EQUIP SETUP ** STEEL PILES
(HP 12 X 53)

0183 8328200000-E 450  12 EA  300.00 3600.00 750.00 9000.00 1000.00  12000.00PILE DRV EQUIP SETUP ** STEEL PILES
(HP 14 X 73)

0184 8364000000-E 450  320 LF  91.00 29120.00 42.00 13440.00 38.50  12320.00HP12X53 PILES

0185 8384000000-E 450  480 LF  98.00 47040.00 51.00 24480.00 50.00  24000.00HP14X73 PILES

0186 8531000000-E 462 61.4 SY  80.00 4912.00 115.00 7061.00 65.00  3991.004" SLOPE PROTECTION

0187 8657000000-N 430 Lump Sum 16000.00 5800.00  15000.00ELASTOMERIC BEARINGS

0188 8692000000-N SP  Lump Sum 20000.00 20000.00  13295.00FOAM JOINT SEALS

0189 8727000000-N SP  Lump Sum 35500.00 35000.00  35500.00ELEC CONDUIT SYS SIGNAL ******
(18+03.65-L-)

0190 8867000000-E SP   416 LF  430.00 178880.00 300.00 124800.00 150.00  62400.00GENERIC STRUCTURE ITEM (LF)
CLASSIC CONCRETE BRIDGE RAIL

 

    TOTAL 5359379.08 TOTAL 5584570.42 TOTAL  5607748.16CONTRACT TOTAL

 

    SUB-TOTAL 2533897.43 SUB-TOTAL 3297642.42 SUB-TOTAL  2226973.61ROADWAY ITEMS

    SUB-TOTAL 845240.00 SUB-TOTAL 687040.00 SUB-TOTAL  678000.00WALL ITEMS

    SUB-TOTAL 1980241.65 SUB-TOTAL 1599888.00 SUB-TOTAL  2702774.55STRUCTURE ITEMS
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ROADWAY ITEMS

0001 0000100000-N 800 Lump Sum 284000.00 290000.00  299000.00MOBILIZATION

0002 0000400000-N 801 Lump Sum 19500.00 25000.00  20000.00CONSTRUCTION SURVEYING

0003 0029000000-N SP  Lump Sum 111800.00 80000.00  30000.00TYPE III REINFORCED APPR **********
(18+03.65)

0004 0036000000-E 225  400 CY  40.00 16000.00 18.76 7504.00 10.00  4000.00UNDERCUT EXCAVATION

0005 0043000000-N 226 Lump Sum 431250.00 158000.00  250000.00GRADING

0006 0050000000-E 226  1 ACR 1.00 1.00 3100.00 3100.00 100.00  100.00SUPP CLEARING & GRUBBING

0007 0134000000-E 240  254 CY  18.50 4699.00 16.15 4102.10 20.00  5080.00DRAINAGE DITCH EXCAVATION

0008 0195000000-E 265  250 CY  12.00 3000.00 65.00 16250.00 20.00  5000.00SELECT GRANULAR MATERIAL

0009 0196000000-E 270  500 SY  2.48 1240.00 3.00 1500.00 3.00  1500.00GEOTEXTILE SOIL STABILIZATION

0010 0318000000-E 300  185 TON 41.03 7590.55 40.00 7400.00 45.00  8325.00FND CONDIT MATL MINOR STRS

0011 0320000000-E 300  660 SY  5.68 3748.80 3.60 2376.00 2.00  1320.00FND CONDIT GEOTEXTILE

0012 0335200000-E 305  48 LF  56.79 2725.92 78.00 3744.00 65.00  3120.0015" DRAINAGE PIPE

0013 0335300000-E 305  72 LF  40.19 2893.68 105.00 7560.00 75.00  5400.0018" DRAINAGE PIPE

0014 0366000000-E 310  1,156 LF  72.58 83902.48 95.00 109820.00 65.00  75140.0015" RC PIPE CULV III

0015 0372000000-E 310  96 LF  77.37 7427.52 110.00 10560.00 75.00  7200.0018" RC PIPE CULV III

0016 0995000000-E 340  363 LF  21.84 7927.92 31.04 11267.52 10.00  3630.00PIPE REMOVAL

0017 1099500000-E 505  750 CY  24.50 18375.00 20.00 15000.00 10.00  7500.00SHALLOW UNDERCUT

0018 1099700000-E 505  1,350 TON 34.00 45900.00 33.15 44752.50 25.00  33750.00CLASS IV SUBGRD STABILIZATION

0019 1220000000-E 545  100 TON 55.00 5500.00 38.90 3890.00 50.00  5000.00INCIDENTAL STONE BASE

0020 1330000000-E 607  1,150 SY  18.50 21275.00 10.00 11500.00 8.50  9775.00INCIDENTAL MILLING

0021 1491000000-E 610  2,190 TON 62.85 137641.50 74.00 162060.00 62.85  137641.50ASP CONC BASE CRS B25.0C

0022 1503000000-E 610  450 TON 82.50 37125.00 97.00 43650.00 82.50  37125.00ASP CONC INTR CRS I19.0C

0023 1519000000-E 610  890 TON 71.55 63679.50 84.10 74849.00 71.55  63679.50ASP CONC SURF CRS S9.5B

0024 1575000000-E 620  180 TON 682.00 122760.00 801.70 144306.00 682.00  122760.00ASP FOR PLANT MIX

0025 1693000000-E 654  65 TON 195.00 12675.00 231.80 15067.00 233.45  15174.25ASPH PLT MIX PVMT REPAIR

0026 2000000000-N 806  18 EA  220.00 3960.00 270.00 4860.00 242.00  4356.00RIGHT-OF-WAY MARKERS

0027 2022000000-E 815  23 CY  25.00 575.00 56.00 1288.00 15.00  345.00SUBDRAIN EXCAVATION

0028 2026000000-E 815  100 SY  2.00 200.00 16.74 1674.00 3.00  300.00GEOTEXTILE FOR SUBSURF DRNS

0029 2036000000-E 815  17 CY  100.00 1700.00 184.00 3128.00 60.00  1020.00SUBDRAIN COARSE AGGREGATE

0030 2044000000-E 815  100 LF  15.00 1500.00 28.00 2800.00 10.00  1000.006" PERF SUBDRN PIPE

0031 2070000000-N 815  1 EA  1000.00 1000.00 600.00 600.00 300.00  300.00SUBDRN PIPE OUTLET

0032 2077000000-E 815  6 LF  50.00 300.00 115.00 690.00 30.00  180.006" OUTLET PIPE

0033 2275000000-E SP   8 CY  350.00 2800.00 305.00 2440.00 300.00  2400.00FLOWABLE FILL

0034 2286000000-N 840  27 EA  1812.96 48949.92 3225.00 87075.00 1850.00  49950.00MASNRY DRAINAGE STRUCT

0035 2308000000-E 840 13.4 LF  250.12 3351.61 500.00 6700.00 300.00  4020.00MASNRY DRAINAGE STRUCT

0036 2364000000-N 840  1 EA  1524.47 1524.47 1085.00 1085.00 600.00  600.00FRAME W/2GRTS 840.16 STD

0037 2374000000-N 840  1 EA  821.64 821.64 1140.00 1140.00 700.00  700.00FRAME-GRT-HD 840.03 **
(E)

0038 2374000000-N 840  11 EA  821.64 9038.04 1150.00 12650.00 700.00  7700.00FRAME-GRT-HD 840.03 **
(F)
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0039 2374000000-N 840  11 EA  821.64 9038.04 1150.00 12650.00 700.00  7700.00FRAME-GRT-HD 840.03 **
(G)

0040 2396000000-N 840  3 EA  654.62 1963.86 935.00 2805.00 550.00  1650.00FRAME W/COVER STD 840.54

0041 2549000000-E 846  2,210 LF  26.00 57460.00 25.15 55581.50 19.00  41990.002'-6" CONC CURB & GUTTER

0042 2591000000-E 848  240 SY  45.00 10800.00 44.35 10644.00 35.00  8400.004" CONCRETE SIDEWALK

0043 2605000000-N 848  2 EA  1800.00 3600.00 2167.92 4335.84 1750.00  3500.00CONCRETE CURB RAMPS

0044 2612000000-E 848  120 SY  150.00 18000.00 53.23 6387.60 80.00  9600.006" CONCRETE DRIVEWAY

0045 2647000000-E 852  230 SY  70.00 16100.00 55.85 12845.50 65.00  14950.005" MONO CONC ISLANDS (SURF MTD)

0046 2800000000-N 858  1 EA  654.51 654.51 2375.00 2375.00 1000.00  1000.00ADJ CATCH BASINS

0047 2830000000-N 858  4 EA  1300.75 5203.00 2375.00 9500.00 1000.00  4000.00ADJ MANHOLES

0048 2845000000-N 858  4 EA  1005.13 4020.52 820.00 3280.00 750.00  3000.00ADJ METER OR VALVE BOXES

0049 3030000000-E 862 337.5 LF  16.50 5568.75 18.45 6226.88 19.00  6412.50STL BEAM GUARDRAIL

0050 3045000000-E 862 137.5 LF  17.60 2420.00 19.65 2701.88 22.00  3025.00SBGR SHOP CURVED

0051 3150000000-N 862  5 EA  35.00 175.00 39.10 195.50 13.00  65.00ADDIT GUARDRAIL POSTS

0052 3210000000-N 862  1 EA  625.00 625.00 697.75 697.75 750.00  750.00GR END TYPE CAT-1

0053 3215000000-N SP   4 EA  1750.00 7000.00 1953.70 7814.80 1850.00  7400.00GR ANCHOR TYPE III

0054 3288000000-N SP   3 EA  2500.00 7500.00 2791.00 8373.00 3100.00  9300.00GR END TYPE TL-2

0055 3649000000-E 876  55 TON 45.00 2475.00 68.40 3762.00 75.00  4125.00RIP RAP, CLASS B

0056 3656000000-E 876  376 SY  2.50 940.00 2.65 996.40 3.00  1128.00GEOTEXTILE FOR DRAINGE

0057 4025000000-E 901 31.8 SF  30.00 954.00 13.15 418.17 25.00  795.00CONTR FURN, TYPE ***SIGN
(E)

0058 4025000000-E 901 8.2 SF  30.00 246.00 16.20 132.84 25.00  205.00CONTR FURN, TYPE ***SIGN
(F)

0059 4072000000-E 903  75 LF  8.00 600.00 5.80 435.00 5.00  375.00SUPPORT, 3-LB STL U-CHAN

0060 4102000000-N 904  5 EA  100.00 500.00 83.75 418.75 75.00  375.00SIGN ERECTION, TYPE E

0061 4108000000-N 904  1 EA  100.00 100.00 111.65 111.65 125.00  125.00SIGN ERECTION, TYPE F

0062 4155000000-N 907  12 EA  10.00 120.00 12.30 147.60 25.00  300.00DISPOSE SIGN SYST U-CHAN

0063 4400000000-E 1110  834 SF  15.00 12510.00 6.90 5754.60 10.00  8340.00WORK ZONE SIGNS (STAT)

0064 4405000000-E 1110  192 SF  20.00 3840.00 17.50 3360.00 10.00  1920.00WORK ZONE SIGNS (PORT)

0065 4410000000-E 1110  132 SF  10.00 1320.00 6.50 858.00 10.00  1320.00WORK ZONE SIGNS (BARR)

0066 4415000000-N 1115  1 EA  2250.00 2250.00 3696.78 3696.78 7500.00  7500.00FLASHING ARROW BOARD

0067 4420000000-N 1120  3 EA  6500.00 19500.00 7380.00 22140.00 10000.00  30000.00PORTABLE CHANGE MSG SIGN

0068 4430000000-N 1130  80 EA  100.00 8000.00 62.00 4960.00 100.00  8000.00DRUMS

0069 4435000000-N 1135  25 EA  25.00 625.00 45.15 1128.75 20.00  500.00CONES

0070 4445000000-E 1145  96 LF  25.00 2400.00 41.45 3979.20 25.00  2400.00BARRICADES (TYPE III)

0071 4455000000-N 1150  60 DAY 350.00 21000.00 325.00 19500.00 200.00  12000.00FLAGGER

0072 4480000000-N 1165  1 EA  3500.00 3500.00 8705.00 8705.00 20000.00  20000.00TMA

0073 4685000000-E 1205  1,318 LF  1.65 2174.70 0.84 1107.12 1.65  2174.70THERMO PVT MKG LINES 4"90

0074 4686000000-E 1205  3,642 LF  1.75 6373.50 3.65 13293.30 1.75  6373.50THERMO PVT MKG LINES 4"120

0075 4710000000-E 1205  287 LF  6.75 1937.25 25.15 7218.05 6.75  1937.2524"WIDE THERMO 120 MILS

0076 4725000000-E 1205  21 EA  165.00 3465.00 418.65 8791.65 165.00  3465.00THERMO PVT SYMBOL 90MILS
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0077 4770000000-E 1205  758 LF  2.75 2084.50 5.15 3903.70 2.75  2084.504" COLD APPL PLSTIC LINES TYPE **
(II)

0078 4805000000-N 1205  4 EA  250.00 1000.00 837.30 3349.20 250.00  1000.00COLD APPL PLASTIC SYM TYPE **
(II)

0079 4810000000-E 1205  925 LF  0.50 462.50 3.05 2821.25 0.50  462.50PAINT PVMT MARKINGS 4"

0080 4820000000-E 1205  200 LF  1.00 200.00 5.90 1180.00 1.00  200.00PAINT PVMT MARKINGS 8"

0081 4835000000-E 1205  48 LF  3.75 180.00 39.10 1876.80 3.75  180.00PAINT PVT MKG LINES 24"

0082 4840000000-N 1205  8 EA  65.00 520.00 167.50 1340.00 65.00  520.00PAINT PVT MKG CHARACTER

0083 4845000000-N 1205  18 EA  65.00 1170.00 167.50 3015.00 65.00  1170.00PAINT PVT MKG SYMBOL

0084 4850000000-E 1205  375 LF  1.00 375.00 5.60 2100.00 1.00  375.00LINE REMOVAL 4" WIDE

0085 4870000000-E 1205  12 LF  4.00 48.00 72.60 871.20 4.00  48.00LINE REMOVAL 24" WIDE

0086 4875000000-N 1205  31 EA  65.00 2015.00 83.72 2595.32 65.00  2015.00REMOVAL OF SYMBL & CHARAC

0087 5329000000-E 1510  520 LB  60.39 31402.80 10.70 5564.00 10.00  5200.00DI H2O PIPE FITTINGS

0088 5571600000-E 1515  1 EA  7439.05 7439.05 9340.00 9340.00 5000.00  5000.006" TAPPING SLEEVE & VALVE

0089 5648000000-N 1515  4 EA  5922.53 23690.12 1900.00 7600.00 1000.00  4000.00RELOCATE WATER METER

0090 5666000000-N 1515  1 EA  4499.06 4499.06 4050.00 4050.00 4500.00  4500.00FIRE HYDRANT

0091 5673000000-E 1515  48 LF  53.69 2577.12 96.08 4611.84 50.00  2400.00FIRE HYDRANT LEG

0092 5691300000-E 1520  593 LF  150.44 89210.92 234.00 138762.00 145.00  85985.008" SANITARY GRAVITY SEWER

0093 5768000000-N 1520  8 EA  2711.26 21690.08 2546.00 20368.00 2000.00  16000.00SANITARY SEWER CLEAN-OUT

0094 5768500000-E 1520  210 LF  91.10 19131.00 128.28 26938.80 70.00  14700.00SEWER SERVICE LINE

0095 5775000000-E 1525  7 EA  9439.01 66073.07 3835.00 26845.00 3500.00  24500.004' DIA UTILITY MANHOLE

0096 5780000000-E 1525 8.8 LF  477.24 4199.71 428.33 3769.30 250.00  2200.00UTILITY MANHOLE WALL **' DIA
(4')

0097 5801000000-E 1530  686 LF  16.24 11140.64 9.40 6448.40 15.00  10290.00ABANDON 8" UTILITY PIPE

0098 5804000000-E 1530  320 LF  50.11 16035.20 27.40 8768.00 18.00  5760.00ABANDON 12" UTILITY PIPE

0099 5816000000-N 1530  4 EA  1567.80 6271.20 2507.45 10029.80 2000.00  8000.00ABANDON UTILITY MANHOLE

0100 6000000000-E 1605  2,750 LF  2.05 5637.50 3.30 9075.00 2.97  8167.50TEMPORARY SILT FENCE

0101 6006000000-E 1610  75 TON 1.00 75.00 51.55 3866.25 75.00  5625.00EROS CONTRL STONE CL A

0102 6009000000-E 1610  215 TON 29.00 6235.00 60.00 12900.00 45.00  9675.00EROS CONTRL STONE CL B

0103 6012000000-E 1610  365 TON 23.00 8395.00 44.98 16417.70 45.00  16425.00SEDIMENT CONTROL STONE

0104 6015000000-E 1615 3.5 ACR 700.00 2450.00 2228.00 7798.00 1995.00  6982.50TEMPORARY MULCHING

0105 6018000000-E 1620  200 LB  0.01 2.00 4.00 800.00 3.55  710.00SEED FOR TEMP SEEDING

0106 6021000000-E 1620  1 TON 100.00 100.00 2000.00 2000.00 1795.00  1795.00FERT FOR TEMP SEEDING

0107 6024000000-E 1622  200 LF  20.00 4000.00 13.35 2670.00 25.00  5000.00TEMPORARY SLOPE DRAINS

0108 6030000000-E 1630  220 CY  10.00 2200.00 1.30 286.00 20.00  4400.00SILT EXCAVATION

0109 6036000000-E 1631  8,500 SY  1.77 15045.00 2.60 22100.00 2.34  19890.00MATTING FOR EROS CONTROL

0110 6038000000-E SP   182 SY  8.00 1456.00 9.00 1638.00 7.95  1446.90PERM SOIL REINF MAT

0111 6042000000-E 1632  1,500 LF  4.00 6000.00 6.70 10050.00 5.99  8985.001/4" HARDWARE CLOTH

0112 6071010000-E SP   50 LF  8.00 400.00 6.70 335.00 5.99  299.50WATTLE

0113 6071020000-E SP   25 LB  0.01 0.25 12.15 303.75 10.00  250.00POLYACRYLAMIDE (PAM)

0114 6084000000-E 1660 3.5 ACR 1880.00 6580.00 2990.00 10465.00 2680.00  9380.00SEEDING AND MULCHING
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0115 6087000000-E 1660 1.75 ACR 1.00 1.75 56.00 98.00 50.00  87.50MOWING

0116 6090000000-E 1661  50 LB  0.01 0.50 5.60 280.00 4.99  249.50SEED FOR REPAIR SEEDING

0117 6093000000-E 1661 0.25 TON 100.00 25.00 1645.00 411.25 1475.00  368.75FERT FOR REPAIR SEEDING

0118 6096000000-E 1662  100 LB  6.00 600.00 6.70 670.00 6.00  600.00SEED FOR SUPP SEEDING

0119 6108000000-E 1665 2.5 TON 3000.00 7500.00 1670.00 4175.00 1495.00  3737.50FERTILIZER TOPDRESSING

0120 6114500000-N 1667  10 MHR 1.00 10.00 77.00 770.00 69.00  690.00SPECIALIZED HAND MOWING

0121 6117000000-N SP   18 EA  1.00 18.00 139.50 2511.00 125.00  2250.00RESPONSE FOR EROS CONTROL

0122 6117500000-N SP   2 EA  800.00 1600.00 1137.00 2274.00 1101.78  2203.56CONC WASHOUT STRUCTURE

0123 7060000000-E 1705  3,300 LF  3.00 9900.00 3.35 11055.00 3.00  9900.00SIGNAL CABLE

0124 7120000000-E 1705  30 EA  700.00 21000.00 781.40 23442.00 700.00  21000.00VEHICLE SIGNAL HD (12", 3 SECT)

0125 7132000000-E 1705  3 EA  900.00 2700.00 1004.61 3013.83 900.00  2700.00VEHICLE SIGNAL HD (12", 4 SECT)

0126 7144000000-E 1705  2 EA  1200.00 2400.00 1340.00 2680.00 1200.00  2400.00VEHICLE SIGNAL HD (12", 5 SECT)

0127 7204000000-N 1705  20 EA  200.00 4000.00 225.00 4500.00 200.00  4000.00LOUVER

0128 7264000000-E 1710  1,125 LF  5.00 5625.00 5.60 6300.00 5.00  5625.00MESSENGER CABLE (3/8")

0129 7279000000-E 1715  3,725 LF  0.60 2235.00 0.70 2607.50 0.60  2235.00TRACER WIRE

0130 7300000000-E 1715  1,050 LF  7.00 7350.00 7.80 8190.00 7.00  7350.00UNPAVED TRENCH (***********)
(1, 2")

0131 7300000000-E 1715  1,425 LF  8.00 11400.00 8.90 12682.50 8.00  11400.00UNPAVED TRENCH (***********)
(2, 2")

0132 7300100000-E 1715  120 LF  3.25 390.00 3.60 432.00 3.25  390.00UNPAVED TRENCH TEMP LEADIN

0133 7301000000-E 1715  200 LF  14.00 2800.00 15.60 3120.00 14.00  2800.00DIRECT DRILL (***********)
(1, 2")

0134 7301000000-E 1715  1,600 LF  17.00 27200.00 19.00 30400.00 17.00  27200.00DIRECT DRILL (***********)
(2, 2")

0135 7324000000-N 1716  20 EA  325.00 6500.00 362.00 7240.00 325.00  6500.00JUNCTION BOX (STANDARD SIZE)

0136 7348000000-N 1716  9 EA  575.00 5175.00 641.00 5769.00 575.00  5175.00JUNCTION BOX (OVER-SIZED, HVY-DUTY)

0137 7360000000-N 1720  4 EA  1000.00 4000.00 1116.00 4464.00 1000.00  4000.00WOOD POLE

0138 7372000000-N 1721  5 EA  225.00 1125.00 250.00 1250.00 225.00  1125.00GUY ASSEMBLY

0139 7408000000-E 1722  2 EA  325.00 650.00 360.00 720.00 325.00  650.001" RISER WITH WEATHERHEAD

0140 7420000000-E 1722  6 EA  450.00 2700.00 500.00 3000.00 450.00  2700.002" RISER WITH WEATHERHEAD

0141 7430000000-N 1722  2 EA  125.00 250.00 140.00 280.00 125.00  250.00HEAT SHRINK TUB KIT

0142 7432000000-E 1722  6 EA  500.00 3000.00 558.00 3348.00 500.00  3000.002" RISER WITH TUBING

0143 7444000000-E 1725  2,725 LF  10.00 27250.00 11.15 30383.75 10.00  27250.00INDUCTIVE LOOP SAWCUT

0144 7456000000-E 1726  4,175 LF  1.75 7306.25 1.95 8141.25 1.75  7306.25LEAD-IN CABLE(********)
(14-2)

0145 7516000000-E 1730  950 LF  1.90 1805.00 2.15 2042.50 2.00  1900.00COMMUNICATIONS CABLE (** FIBER)
(12)

0146 7516000000-E 1730  9,200 LF  2.00 18400.00 2.20 20240.00 2.00  18400.00COMMUNICATIONS CABLE (** FIBER)
(24)

0147 7528000000-E 1730  300 LF  3.00 900.00 3.35 1005.00 3.00  900.00DROP CABLE

0148 7541000000-N 1731  6 EA  1725.00 10350.00 1925.00 11550.00 1725.00  10350.00MOD SPLICE ENCLOSURE

0149 7552000000-N 1731  3 EA  1925.00 5775.00 2149.00 6447.00 1925.00  5775.00INTERCONNECT CENTER
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0150 7566000000-N 1733  7 EA  75.00 525.00 83.70 585.90 75.00  525.00DELINEATOR MARKER

0151 7575160000-E 1734  1,650 LF  1.75 2887.50 1.95 3217.50 1.75  2887.50REM EXT COMM CABLE

0152 7576000000-N SP   3 EA  8200.00 24600.00 9154.00 27462.00 8200.00  24600.00METAL STRAIN SIGNAL POLE

0153 7588000000-N SP   1 EA  28000.00 28000.00 31258.00 31258.00 28000.00  28000.00SGNL MAST ARM WITH METAL POLE

0154 7613000000-N SP   4 EA  700.00 2800.00 781.00 3124.00 700.00  2800.00SOIL TEST

0155 7614100000-E SP   24 CY  775.00 18600.00 865.08 20761.92 775.00  18600.00DRILLED PIER FOUND

0156 7631000000-N SP   1 EA  65.00 65.00 72.50 72.50 65.00  65.00MAST ARM W/ MTL POLE DES

0157 7636000000-N 1745  8 EA  300.00 2400.00 334.00 2672.00 300.00  2400.00SIGN FOR SIGNALS

0158 7684000000-N 1750  2 EA  1000.00 2000.00 1116.00 2232.00 1000.00  2000.00SIGNAL CABINET FOUNDATION

0159 7686000000-N 1752  2 EA  500.00 1000.00 558.00 1116.00 500.00  1000.00CONDUIT ENTR INTO EXT FOUND

0160 7756000000-N 1751  2 EA  12250.00 24500.00 13673.88 27347.76 12250.00  24500.00CONTLR WITH CBNT, 2070L BASE MTD

0161 7768000000-N 1751  1 EA  12000.00 12000.00 13394.82 13394.82 12000.00  12000.00CONTLR WITH CBNT, 2070L POLE MTD

0162 7780000000-N 1751  11 EA  125.00 1375.00 139.53 1534.83 125.00  1375.00DETECTOR CARD (TYPE 2070L)

0163 7901000000-N 1753  2 EA  375.00 750.00 418.59 837.18 375.00  750.00CABINET BASE EXTENDER

0164 7980000000-N SP   2 EA  2200.00 4400.00 2455.72 4911.44 2200.00  4400.00GENERIC SIGNAL ITEM (EA)
ETHERNET EDGE SWITCH

0165 7980000000-N SP   2 EA  75.00 150.00 83.00 166.00 75.00  150.00GENERIC SIGNAL ITEM (EA)
JUNCTION BOX MARKER

0166 7980000000-N SP   2 EA  9000.00 18000.00 10048.00 20096.00 9000.00  18000.00GENERIC SIGNAL ITEM (EA)
MICROWAVE VEHICLE DETECTION SYSTEM - MULTIPLE
ZONES

0167 7990000000-E SP   100 LF  2.50 250.00 2.80 280.00 2.50  250.00GENERIC SIGNAL ITEM (LF)
BACK PULL FIBER OPTIC CABLE

WALL ITEMS

0168 8801000000-E SP   4,600 SF  90.51 416346.00 97.00 446200.00 101.00  464600.00MSE RETAIN WALL NO **
(1)

0169 8801000000-E SP   4,440 SF  90.51 401864.40 97.00 430680.00 103.00  457320.00MSE RETAIN WALL NO **
(2)

STRUCTURE ITEMS

0170 8035000000-N 402 Lump Sum 570184.07 746000.00  1200000.00REMV EXIST STR **********
(18+03.65-L-)

0171 8065000000-N SP  Lump Sum 1500.00 2000.00  4000.00ASBESTOS ASSESSMENT

0172 8096000000-E 450  64 LF  463.82 29684.48 440.00 28160.00 250.00  16000.00PILE EXCAVATION IN SOIL

0173 8097000000-E 450  32 LF  463.82 14842.24 440.00 14080.00 850.00  27200.00PILE EXCAVATION NOT IN SOIL

0174 8112730000-N 450  1 EA  3725.00 3725.00 5400.00 5400.00 2500.00  2500.00PDA TESTING

0175 8121000000-N 412 Lump Sum 9400.00 17000.00  10000.00UNCL STR EXCAV STA *****
(18+03.65-L-)

0176 8147000000-E 420  8,558 SF  33.22 284296.76 32.00 273856.00 35.00  299530.00REINF CONCRETE DECK SLAB

0177 8161000000-E 420  7,847 SF  0.96 7533.12 0.81 6356.07 0.75  5885.25GROOVING BRIDGE FLOORS

0178 8182000000-E 420 154.5 CY  757.69 117063.11 1060.00 163770.00 650.00  100425.00CLASS A CONCRETE (BRIDGE)

0179 8210000000-N 422 Lump Sum 66600.00 90000.00  75000.00BRG APPR SLAB ***********
(18+03.65-L-)



BRIDGE #229 OVER NORFOLK SOUTHERN RAILROAD ON SR-2264.

SMITH-ROWE, LLC

MOUNT AIRY,  NC

ENGLISH CONSTRUCTION CO INC NATIONAL BRIDGE BUILDERS LLC

LYNCHBURG,  VA KERNERSVILLE,  NC

NOV 01, 2018 09:06 AM FORSYTH 2:00 PM 12 /  12 012

38518.3.1 OCT 16 2018 C204109

TIP NO 0.209 MIB-4746

FED AID NO STATE FUNDED

GRADING, DRAINAGE, PAVING, AND STRUCTURE.

0180 8217000000-E 425  20,659 LB  1.28 26443.52 1.07 22105.13 1.25  25823.75REINF STEEL (BRIDGE)

0181 8280000000-E 440 Lump Sum 1012850.00 838000.00  950000.00STRUCTURAL STEEL

0182 8328200000-E 450  8 EA  505.00 4040.00 1100.00 8800.00 350.00  2800.00PILE DRV EQUIP SETUP ** STEEL PILES
(HP 12 X 53)

0183 8328200000-E 450  12 EA  495.00 5940.00 1100.00 13200.00 450.00  5400.00PILE DRV EQUIP SETUP ** STEEL PILES
(HP 14 X 73)

0184 8364000000-E 450  320 LF  37.88 12121.60 66.00 21120.00 30.00  9600.00HP12X53 PILES

0185 8384000000-E 450  480 LF  50.76 24364.80 76.00 36480.00 45.00  21600.00HP14X73 PILES

0186 8531000000-E 462 61.4 SY  148.85 9139.39 150.00 9210.00 125.00  7675.004" SLOPE PROTECTION

0187 8657000000-N 430 Lump Sum 5650.00 13000.00  10000.00ELASTOMERIC BEARINGS

0188 8692000000-N SP  Lump Sum 28500.00 21000.00  25000.00FOAM JOINT SEALS

0189 8727000000-N SP  Lump Sum 39600.00 35000.00  31000.00ELEC CONDUIT SYS SIGNAL ******
(18+03.65-L-)

0190 8867000000-E SP   416 LF  252.24 104931.84 455.00 189280.00 250.00  104000.00GENERIC STRUCTURE ITEM (LF)
CLASSIC CONCRETE BRIDGE RAIL

 

    TOTAL 5686172.73 TOTAL 5850829.17 TOTAL  5957943.16CONTRACT TOTAL

 

    SUB-TOTAL 2489552.40 SUB-TOTAL 2420131.97 SUB-TOTAL  2102584.16ROADWAY ITEMS

    SUB-TOTAL 818210.40 SUB-TOTAL 876880.00 SUB-TOTAL  921920.00WALL ITEMS

    SUB-TOTAL 2378409.93 SUB-TOTAL 2553817.20 SUB-TOTAL  2933439.00STRUCTURE ITEMS

BIDDERS IN ORDER                                                                                                                                    CONTRACT TOTAL

     1  5359379.08   WRIGHT BROTHERS CONSTRUCTION COMPANY INC

     2  5584570.42   BLYTHE CONSTRUCTION INC

     3  5607748.16   DANE CONSTRUCTION INC

     4  5686172.73   SMITH-ROWE, LLC

     5  5850829.17   ENGLISH CONSTRUCTION CO INC

     6  5957943.16   NATIONAL BRIDGE BUILDERS LLC



US-441 BUS/WAYAH ST INTERSECTIONS FROM WOMACK ST TO DEPOT ST IN FRANKLIN.

WATSON CONTRACTING INC

FRANKLIN,  NC

NHM CONSTRUCTORS LLC

ASHEVILLE,  NC  

NOV 01, 2018 09:06 AM MACON 2:00 PM 1 /  5 013

45832.3.1 OCT 16 2018 C204216

TIP NO 0.491 MIU-5604

FED AID NO STATE FUNDED

GRADING, DRAINAGE, PAVING, SIGNALS, AND RETAINING WALLS.

ROADWAY ITEMS

0001 0000100000-N 800 Lump Sum 288750.00 447000.00  MOBILIZATION

0002 0000400000-N 801 Lump Sum 75000.00 78780.00  CONSTRUCTION SURVEYING

0003 0001010000-N 200  1 EA  5000.00 5000.00 3181.50 3181.50  SELECT TREE REMOVAL

0004 0050000000-E 226  1 ACR 4000.00 4000.00 3711.80 3711.80  SUPP CLEARING & GRUBBING

0005 0057000000-E 226  2,000 CY  20.00 40000.00 30.30 60600.00  UNDERCUT EXCAVATION

0006 0134000000-E 240  20 CY  75.00 1500.00 18.20 364.00  DRAINAGE DITCH EXCAVATION

0007 0141000000-E 240  430 LF  5.00 2150.00 21.80 9374.00  BERM DITCH CONSTRUCTION

0008 0195000000-E 265  2,000 CY  30.00 60000.00 62.50 125000.00  SELECT GRANULAR MATERIAL

0009 0196000000-E 270  3,300 SY  1.25 4125.00 5.70 18810.00  GEOTEXTILE SOIL STABILIZATION

0010 0318000000-E 300  1,015 TON 26.00 26390.00 36.70 37250.50  FND CONDIT MATL MINOR STRS

0011 0320000000-E 300  3,705 SY  1.00 3705.00 6.30 23341.50  FND CONDIT GEOTEXTILE

0012 0335200000-E 305  188 LF  65.00 12220.00 63.70 11975.60  15" DRAINAGE PIPE

0013 0366000000-E 310  3,128 LF  68.00 212704.00 93.60 292780.80  15" RC PIPE CULV III

0014 0372000000-E 310  900 LF  72.00 64800.00 80.50 72450.00  18" RC PIPE CULV III

0015 0378000000-E 310  52 LF  82.00 4264.00 89.50 4654.00  24" RC PIPE CULV III

0016 0384000000-E 310  112 LF  105.00 11760.00 111.50 12488.00  30" RC PIPE CULV III

0017 0448200000-E 310  60 LF  75.00 4500.00 64.70 3882.00  15" RCP CULV CLASS IV

0018 0576000000-E 310  32 LF  275.00 8800.00 203.80 6521.60  **" CS PIPE CULV *****"
(48", 0.109")

0019 0582000000-E 310  348 LF  70.00 24360.00 74.60 25960.80  15" CS PIPE CULV 0.064"

0020 0588000000-E 310  154 LF  75.00 11550.00 82.60 12720.40  18" CS PIPE CULV 0.064"

0021 0600000000-E 310  28 LF  100.00 2800.00 131.10 3670.80  30" CS PIPE CULV 0.079"

0022 0995000000-E 340  630 LF  8.00 5040.00 20.30 12789.00  PIPE REMOVAL

0023 1077000000-E SP   100 TON 26.00 2600.00 38.30 3830.00  #57 STONE

0024 1099500000-E 505  500 CY  10.00 5000.00 18.20 9100.00  SHALLOW UNDERCUT

0025 1099700000-E 505  1,000 TON 28.00 28000.00 32.70 32700.00  CLASS IV SUBGRD STABILIZATION

0026 1220000000-E 545  500 TON 30.00 15000.00 32.70 16350.00  INCIDENTAL STONE BASE

0027 1330000000-E 607  2,360 SY  10.00 23600.00 12.60 29736.00  INCIDENTAL MILLING

0028 1693000000-E 654  100 TON 300.00 30000.00 263.20 26320.00  ASPH PLT MIX PVMT REPAIR

0029 1869000000-E 710  1,220 SY  125.00 152500.00 115.50 140910.00  ******"PCC PVMT MISC
(12")

0030 2275000000-E SP   10 CY  200.00 2000.00 347.70 3477.00  FLOWABLE FILL

0031 2286000000-N 840  96 EA  1750.00 168000.00 2325.80 223276.80  MASNRY DRAINAGE STRUCT

0032 2308000000-E 840 66.3 LF  200.00 13260.00 511.20 33892.56  MASNRY DRAINAGE STRUCT

0033 2364000000-N 840  12 EA  500.00 6000.00 585.30 7023.60  FRAME W/2GRTS 840.16 STD

0034 2365000000-N 840  1 EA  1000.00 1000.00 512.80 512.80  FRAME W/2GRTS 840.22 STD

0035 2374000000-N 840  3 EA  500.00 1500.00 620.90 1862.70  FRAME-GRT-HD 840.03 **
(E)

0036 2374000000-N 840  29 EA  500.00 14500.00 636.30 18452.70  FRAME-GRT-HD 840.03 **
(F)



US-441 BUS/WAYAH ST INTERSECTIONS FROM WOMACK ST TO DEPOT ST IN FRANKLIN.

WATSON CONTRACTING INC

FRANKLIN,  NC

NHM CONSTRUCTORS LLC

ASHEVILLE,  NC  

NOV 01, 2018 09:06 AM MACON 2:00 PM 2 /  5 013

45832.3.1 OCT 16 2018 C204216

TIP NO 0.491 MIU-5604

FED AID NO STATE FUNDED

GRADING, DRAINAGE, PAVING, SIGNALS, AND RETAINING WALLS.

0037 2374000000-N 840  31 EA  500.00 15500.00 636.30 19725.30  FRAME-GRT-HD 840.03 **
(G)

0038 2396000000-N 840  5 EA  275.00 1375.00 421.30 2106.50  FRAME W/COVER STD 840.54

0039 2407000000-N 840  16 EA  1500.00 24000.00 1504.80 24076.80  STL FRAM W/ 2 GTR, STD 840.37

0040 2451000000-N 852  12 EA  1500.00 18000.00 945.40 11344.80  CONC TRANS SECT FOR DROP INLET

0041 2535000000-E 846  190 LF  26.00 4940.00 19.10 3629.00  **"X**" CONCRETE CURB
(8" X 12")

0042 2535000000-E 846  580 LF  28.00 16240.00 20.00 11600.00  **"X**" CONCRETE CURB
(8" X 18")

0043 2542000000-E 846  1,190 LF  25.00 29750.00 22.10 26299.00  1'-6" CONC CURB & GUTTER

0044 2549000000-E 846  5,920 LF  30.00 177600.00 26.30 155696.00  2'-6" CONC CURB & GUTTER

0045 2591000000-E 848  2,270 SY  45.00 102150.00 43.10 97837.00  4" CONCRETE SIDEWALK

0046 2605000000-N 848  34 EA  2200.00 74800.00 1995.80 67857.20  CONCRETE CURB RAMPS

0047 2612000000-E 848  230 SY  70.00 16100.00 69.30 15939.00  6" CONCRETE DRIVEWAY

0048 2619000000-E 850  190 SY  85.00 16150.00 73.50 13965.00  4" CONCRETE PAVED DITCH

0049 2655000000-E 852  960 SY  75.00 72000.00 68.70 65952.00  5" MONO CONC ISLDS (KEY IN)

0050 2830000000-N 858  4 EA  2500.00 10000.00 1158.90 4635.60  ADJ MANHOLES

0051 2845000000-N 858  5 EA  1500.00 7500.00 1158.90 5794.50  ADJ METER OR VALVE BOXES

0052 2905000000-N 859  3 EA  2000.00 6000.00 1441.30 4323.90  CONVERT DI TO JB

0053 3575000000-E SP   745 LF  71.00 52895.00 39.80 29651.00  GENERIC FENCING ITEM (LF)
RETAINING WALL ALUMINUM PICKETFENCE

0054 3642000000-E 876  17 TON 35.00 595.00 47.60 809.20  RIP RAP, CLASS A

0055 3649000000-E 876  27 TON 50.00 1350.00 49.40 1333.80  RIP RAP, CLASS B

0056 3656000000-E 876  128 SY  1.00 128.00 8.20 1049.60  GEOTEXTILE FOR DRAINGE

0057 4072000000-E 903  1,715 LF  10.00 17150.00 5.50 9432.50  SUPPORT, 3-LB STL U-CHAN

0058 4096000000-N 904  15 EA  150.00 2250.00 153.80 2307.00  SIGN ERECTION, TYPE D

0059 4102000000-N 904  131 EA  150.00 19650.00 132.60 17370.60  SIGN ERECTION, TYPE E

0060 4108000000-N 904  12 EA  150.00 1800.00 169.70 2036.40  SIGN ERECTION, TYPE F

0061 4116100000-N 904  5 EA  550.00 2750.00 371.20 1856.00  SIGN ERECT, RELOC ** GRD MTD
(B)

0062 4155000000-N 907  40 EA  30.00 1200.00 15.90 636.00  DISPOSE SIGN SYST U-CHAN

0063 4370000000-N SP  Lump Sum 2000.00 1855.90  GENERIC SIGNING ITEM (LS)
DISPOSAL OF FLASHER SYSTEM

0064 4400000000-E 1110  485 SF  20.00 9700.00 14.30 6935.50  WORK ZONE SIGNS (STAT)

0065 4405000000-E 1110  192 SF  30.00 5760.00 15.30 2937.60  WORK ZONE SIGNS (PORT)

0066 4410000000-E 1110  373 SF  12.50 4662.50 12.20 4550.60  WORK ZONE SIGNS (BARR)

0067 4420000000-N 1120  6 EA  7000.00 42000.00 11135.30 66811.80  PORTABLE CHANGE MSG SIGN

0068 4430000000-N 1130  188 EA  40.00 7520.00 60.70 11411.60  DRUMS

0069 4435000000-N 1135  82 EA  20.00 1640.00 27.00 2214.00  CONES

0070 4445000000-E 1145  392 LF  35.00 13720.00 28.60 11211.20  BARRICADES (TYPE III)

0071 4510000000-N 1190  20 HR  50.00 1000.00 53.00 1060.00  LAW ENFORCEMENT

0072 4685000000-E 1205  4,780 LF  2.25 10755.00 2.60 12428.00  THERMO PVT MKG LINES 4"90



US-441 BUS/WAYAH ST INTERSECTIONS FROM WOMACK ST TO DEPOT ST IN FRANKLIN.

WATSON CONTRACTING INC

FRANKLIN,  NC

NHM CONSTRUCTORS LLC

ASHEVILLE,  NC  

NOV 01, 2018 09:06 AM MACON 2:00 PM 3 /  5 013

45832.3.1 OCT 16 2018 C204216

TIP NO 0.491 MIU-5604

FED AID NO STATE FUNDED

GRADING, DRAINAGE, PAVING, SIGNALS, AND RETAINING WALLS.

0073 4686000000-E 1205  4,605 LF  2.50 11512.50 2.80 12894.00  THERMO PVT MKG LINES 4"120

0074 4695000000-E 1205  680 LF  5.50 3740.00 5.00 3400.00  THERMO PVT MKG LINES 8"90 MILS

0075 4697000000-E 1205  270 LF  5.75 1552.50 5.30 1431.00  THERMO PVT MKG LINE 8"120 MILS

0076 4710000000-E 1205  1,255 LF  30.00 37650.00 15.10 18950.50  24"WIDE THERMO 120 MILS

0077 4721000000-E 1205  10 EA  200.00 2000.00 132.60 1326.00  THERMO PVT MKG CHARACTER 120

0078 4725000000-E 1205  87 EA  165.00 14355.00 238.60 20758.20  THERMO PVT SYMBOL 90MILS

0079 4810000000-E 1205  18,022 LF  1.20 21626.40 0.60 10813.20  PAINT PVMT MARKINGS 4"

0080 4820000000-E 1205  957 LF  2.50 2392.50 1.10 1052.70  PAINT PVMT MARKINGS 8"

0081 4835000000-E 1205  2,195 LF  12.00 26340.00 6.40 14048.00  PAINT PVT MKG LINES 24"

0082 4840000000-N 1205  4 EA  85.00 340.00 95.40 381.60  PAINT PVT MKG CHARACTER

0083 4845000000-N 1205  88 EA  85.00 7480.00 95.40 8395.20  PAINT PVT MKG SYMBOL

0084 4900000000-N 1251  132 EA  35.00 4620.00 15.90 2098.80  PERM RAISED PVMT MARKERS

0085 4915000000-E 1264  11 EA  75.00 825.00 79.50 874.50  7' U-CHANNEL POSTS

0086 4957000000-N 1264  13 EA  100.00 1300.00 530.30 6893.90  OBJECT MARKERS (TYPE **)
(1)

0087 5160000000-E 1409  1,229 LF  22.00 27038.00 26.50 32568.50  ELECT DUCT JA, SIZE *****
(2" HDPE)

0088 5240000000-N 1411  18 EA  450.00 8100.00 530.30 9545.40  ELEC JB ************
(STANDARD SIZE)

0089 5325600000-E 1510  339 LF  160.00 54240.00 84.00 28476.00  6" WATER LINE

0090 5325800000-E 1510  238 LF  165.00 39270.00 94.50 22491.00  8" WATER LINE

0091 5326000000-E 1510  435 LF  185.00 80475.00 99.80 43413.00  10" WATER LINE

0092 5326200000-E 1510  763 LF  190.00 144970.00 126.00 96138.00  12" WATER LINE

0093 5329000000-E 1510  13,270 LB  5.00 66350.00 9.50 126065.00  DI H2O PIPE FITTINGS

0094 5540000000-E 1515  1 EA  1500.00 1500.00 3151.20 3151.20  6" VALVE

0095 5546000000-E 1515  1 EA  2500.00 2500.00 4201.60 4201.60  8" VALVE

0096 5552000000-E 1515  4 EA  2200.00 8800.00 5777.20 23108.80  10" VALVE

0097 5558000000-E 1515  4 EA  2600.00 10400.00 6302.40 25209.60  12" VALVE

0098 5571000000-E 1515  12 EA  450.00 5400.00 2100.80 25209.60  **" TAPPING SLEEVE & VALVE
(1")

0099 5648000000-N 1515  3 EA  1500.00 4500.00 2100.80 6302.40  RELOCATE WATER METER

0100 5666000000-N 1515  4 EA  5200.00 20800.00 6302.40 25209.60  FIRE HYDRANT

0101 5691300000-E 1520  2,804 LF  140.00 392560.00 136.60 383026.40  8" SANITARY GRAVITY SEWER

0102 5768000000-N 1520  3 EA  1800.00 5400.00 1050.40 3151.20  SANITARY SEWER CLEAN-OUT

0103 5768500000-E 1520  114 LF  65.00 7410.00 52.50 5985.00  SEWER SERVICE LINE

0104 5775000000-E 1525  19 EA  2700.00 51300.00 4201.60 79830.40  4' DIA UTILITY MANHOLE

0105 5781000000-E 1525  35 LF  250.00 8750.00 525.20 18382.00  UTILITY MANHOLE WALL 4' DIA

0106 5800000000-E 1530  1,852 LF  14.00 25928.00 3.20 5926.40  ABANDON 6" UTILITY PIPE

0107 5801000000-E 1530  1,252 LF  16.00 20032.00 13.70 17152.40  ABANDON 8" UTILITY PIPE

0108 5802000000-E 1530  506 LF  18.00 9108.00 24.20 12245.20  ABANDON 10" UTILITY PIPE

0109 5804000000-E 1530  342 LF  22.00 7524.00 26.30 8994.60  ABANDON 12" UTILITY PIPE



US-441 BUS/WAYAH ST INTERSECTIONS FROM WOMACK ST TO DEPOT ST IN FRANKLIN.

WATSON CONTRACTING INC

FRANKLIN,  NC

NHM CONSTRUCTORS LLC

ASHEVILLE,  NC  

NOV 01, 2018 09:06 AM MACON 2:00 PM 4 /  5 013

45832.3.1 OCT 16 2018 C204216

TIP NO 0.491 MIU-5604

FED AID NO STATE FUNDED

GRADING, DRAINAGE, PAVING, SIGNALS, AND RETAINING WALLS.

0110 5815500000-N 1530  3 EA  1500.00 4500.00 1050.40 3151.20  REMOVE FIRE HYDRANT

0111 5816000000-N 1530  8 EA  850.00 6800.00 840.30 6722.40  ABANDON UTILITY MANHOLE

0112 6000000000-E 1605  6,005 LF  2.85 17114.25 2.90 17414.50  TEMPORARY SILT FENCE

0113 6006000000-E 1610  505 TON 27.00 13635.00 42.80 21614.00  EROS CONTRL STONE CL A

0114 6009000000-E 1610  610 TON 28.00 17080.00 46.00 28060.00  EROS CONTRL STONE CL B

0115 6012000000-E 1610  925 TON 26.00 24050.00 35.80 33115.00  SEDIMENT CONTROL STONE

0116 6015000000-E 1615 6.5 ACR 950.00 6175.00 848.40 5514.60  TEMPORARY MULCHING

0117 6018000000-E 1620  400 LB  5.00 2000.00 3.20 1280.00  SEED FOR TEMP SEEDING

0118 6021000000-E 1620  2 TON 1000.00 2000.00 848.40 1696.80  FERT FOR TEMP SEEDING

0119 6024000000-E 1622  200 LF  12.00 2400.00 15.90 3180.00  TEMPORARY SLOPE DRAINS

0120 6030000000-E 1630  1,630 CY  5.00 8150.00 21.20 34556.00  SILT EXCAVATION

0121 6036000000-E 1631  1,900 SY  2.00 3800.00 2.10 3990.00  MATTING FOR EROS CONTROL

0122 6038000000-E SP   1,200 SY  4.00 4800.00 4.20 5040.00  PERM SOIL REINF MAT

0123 6042000000-E 1632  2,940 LF  6.00 17640.00 5.30 15582.00  1/4" HARDWARE CLOTH

0124 6071012000-E SP   330 LF  10.00 3300.00 10.10 3333.00  COIR FIBER WATTLE

0125 6071020000-E SP   130 LB  20.00 2600.00 21.20 2756.00  POLYACRYLAMIDE (PAM)

0126 6071030000-E 1640  305 LF  12.00 3660.00 10.60 3233.00  COIR FIBER BAFFLE

0127 6084000000-E 1660  8 ACR 2000.00 16000.00 2121.00 16968.00  SEEDING AND MULCHING

0128 6087000000-E 1660  6 ACR 250.00 1500.00 212.10 1272.60  MOWING

0129 6090000000-E 1661  100 LB  2.00 200.00 1.60 160.00  SEED FOR REPAIR SEEDING

0130 6093000000-E 1661 0.25 TON 500.00 125.00 530.30 132.58  FERT FOR REPAIR SEEDING

0131 6096000000-E 1662  150 LB  4.00 600.00 4.20 630.00  SEED FOR SUPP SEEDING

0132 6108000000-E 1665  4 TON 1000.00 4000.00 1060.50 4242.00  FERTILIZER TOPDRESSING

0133 6114500000-N 1667  10 MHR 40.00 400.00 42.40 424.00  SPECIALIZED HAND MOWING

0134 6117000000-N SP   25 EA  150.00 3750.00 159.10 3977.50  RESPONSE FOR EROS CONTROL

0135 6117500000-N SP   5 EA  500.00 2500.00 1250.00 6250.00  CONC WASHOUT STRUCTURE

0136 7948000000-N 1757  1 EA  12000.00 12000.00 7953.80 7953.80  TRAFFIC SIGNAL REMOVAL

0137 0043000000-N 226 Lump Sum 800000.00 2308227.00  GRADING

0138 1121000000-E 520  8,900 TON 32.00 284800.00 32.00 284800.00  AGGREGATE BASE COURSE

0139 1503000000-E 610  2,920 TON 105.00 306600.00 115.50 337260.00  ASP CONC INTR CRS I19.0C

0140 1523000000-E 610  2,930 TON 110.00 322300.00 123.90 363027.00  ASP CONC SURF CRS S9.5C

0141 1575000000-E 620  320 TON 725.00 232000.00 525.20 168064.00  ASP FOR PLANT MIX

0142 0043000000-N 226 Lump Sum    GRADING

0143 1491000000-E 610  4,790 TON    ASP CONC BASE CRS B25.0C

0144 1503000000-E 610  3,270 TON    ASP CONC INTR CRS I19.0C

0145 1523000000-E 610  2,590 TON    ASP CONC SURF CRS S9.5C

0146 1575000000-E 620  530 TON    ASP FOR PLANT MIX

WALL ITEMS

0147 8802014000-E SP   2,560 SF  125.00 320000.00 600.00 1536000.00  SOLDIER PILE RETAINING WALLS



US-441 BUS/WAYAH ST INTERSECTIONS FROM WOMACK ST TO DEPOT ST IN FRANKLIN.

WATSON CONTRACTING INC

FRANKLIN,  NC

NHM CONSTRUCTORS LLC

ASHEVILLE,  NC  

NOV 01, 2018 09:06 AM MACON 2:00 PM 5 /  5 013

45832.3.1 OCT 16 2018 C204216

TIP NO 0.491 MIU-5604

FED AID NO STATE FUNDED

GRADING, DRAINAGE, PAVING, SIGNALS, AND RETAINING WALLS.

0148 8802030000-E 454  1,690 SF  45.00 76050.00 41.60 70304.00  SEGMENTAL GRAVITY RETAIN WALLS

 

    TOTAL 5787626.65 TOTAL 8942462.24  CONTRACT TOTAL

 

    SUB-TOTAL 5391576.65 SUB-TOTAL 7336158.24  ROADWAY ITEMS

    SUB-TOTAL 396050.00 SUB-TOTAL 1606304.00  WALL ITEMS

BIDDERS IN ORDER                                                                                                                                    CONTRACT TOTAL

     1  5787626.65   WATSON CONTRACTING INC

     2  8942462.24   NHM CONSTRUCTORS LLC


